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VOID FOR BIDDING

DATE AND TIME OF TECHNICAL AND PRICE PROPOSAL SUBMISSION: January 15, 2010, 4:00 PM
DATE AND TIME OF PRICE PROPOSAL OPENING: January 26, 2010 AT 10:00 AM

WBS ELEMENT NO. 42784

COUNTIES: Mecklenburg, and Cabarrus Counties

ROUTE NO. I-77,1-85, 1-485, & 1-277

MILES: 135 Centerline miles

LOCATION: I-77, 1-85, 1-485 and 1-277 in M ecklenburg and Cabarrus Counties

TYPE OF WORK: INTERSTATE MAINTENANCE AS SPECIFIED IN THE SCOPE OF WORK

CONTAINED IN THE REQUEST FOR PROPOSAL
NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY
THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY
WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT
WITHSTANDING THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING,
REGARDLESS OF FUNDING SOURCES.

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FORM FOR INTERSTATE MAINTENANCE,
WBSELEMENT 42784,

IN MECKLENBURG and CABARRUS
COUNTIES, NORTH CAROLINA

Date , 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Proposer herein acknowledges that it has caredliynined the location of the proposed
work to be known as Interstate Maintenance, WBS HErnMumber 42784, has carefully
examined the Final Request for Proposal (RFP) and all ddden thereto, specifications,
special provisions, the form of contract, and the foohsontract payment bond and contract
performance bonds, which are acknowledged to be part eofCitntract; and thoroughly
understands the stipulations, requirements and provisi®hs. undersigned Proposer agrees to
be bound upon their execution of the Contract and incluaimgsubsequent award to them by
the Board of Transportation in accordance with this Cohta provide the necessary contract
payment bond and contract performance bond within fourteéndar days after the written
notice of award is received by them.

The undersigned Proposer further agrees to provide allssgge materials, machinery,
implements, appliances, tools, labor, and other meamamtenance and construction, except as
otherwise noted, to perform all the work and requiredriad@erform all the work for Interstate
Maintenance, WBS Element Number 42784, in Mecklenburg andr@ab@ounties during the
Contract period specified in the Final RFP and in acecmelavith the requirements of the
Engineer, the Final RFP, th€006 Sandard Specifications for Roads and Sructures,
specifications prepared by the Department, the Technical Babprepared by the Proposer, at
the lump sum price(s) bid by the Proposer in their FRiagposal.

The Proposer acknowledges that project documents furnishéok dyepartment are provided
solely to assist the Proposer. Unless otherwisednioérein, the Department does not warrant or
guarantee the sufficiency or accuracy of any informdtonished by the Department.

The Department does not warrant or guarantee theisaffic or accuracy of any investigations
made, nor the interpretations made or opinions of the rapat as to the type of materials and
conditions to be encountered at the project site. Fhwposer is advised to make such
independent investigations, as they deem necessary $by gagir self as to conditions to be
encountered on this project. The Proposer shall hawamm for additional compensation or for
an extension of contract time for any reason ragyitiom the actual conditions encountered at
the site differing from those indicated in any of theormation or documents furnished by the
Department except as may be allowed under the provisidhs &tandard Specifications.

The Proposer shall be fully and totally responsiblettieraccuracy and completeness of all work
performed under this contract, and shall indemnify and ti@dDepartment harmless for any
additional costs and all claims against the DepartmetiteoState which may arise due to errors
or omissions of the Department in furnishing the prelimyinaoject designs and information,
and of the Proposer in performing the work.



The published volume entitlddorth Carolina Department of Transportation, Raleigh, Sandard
Specifications for Roads and Sructures, July 2006, as well as, all design manuals, policy and
procedures manuals, and AASHTO publications and guidelefesenced in the Request For
Proposal, with all amendments and supplements thenetday reference, incorporated and made
part of this contract; except as herein modified, b# design, maintenance, repair and
construction included in this contract is to be done in @aowe with the documents noted
above.

If the Proposal is accepted and the award is made, ttlenital Proposal submitted by the

Proposer is by reference, incorporated and made pdrisatdntract. The contract is valid only

when signed either by the Contract Officer or suchrogegson as may be designhated by the
Secretary to sign for the Department of Transpomatidhe conditions and provisions herein

cannot be changed except by written approval as allowedaeldgequest For Proposal.

Accompanying this Proposal shall be a bid bond secured loypmrate surety licensed to do
business in North Carolina, or certified check payablehw® drder of the Department of
Transportation, for five percent of the total Price g@sal for “Maintenance Services”, which
deposit is to be forfeited as liquidated damages in cas®ithis accepted and the Proposer shall
fail to provide the required payment and performance bondl the Department of
Transportation, under the condition of this proposathiwil4 calendar days after the written
notice of award is received by them, as provided in taaddtrd Specifications; otherwise said
deposit will be returned to the Proposer.
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*** PROJECT SPECIAL PROVISIONS ***

CONTRACT PERIOD

The Date of Availability for this contract is April 1, 2010. The term of the contract shall be for

five years with a completion date of March 30, 2015. At the option of the Department, this
contract may be renewed for one additional period of five years. The Engineer will notify the
Contractor in writing by July 1, 2014 if the contract will be renewed. The Contractor must notify
the Engineer in writing by August 1, 2014 of acceptance or rejection of this offer. Failure of the
Contractor to reply in writing will be received as a rejection of contract renewal.

COMPENSATION

The Contractor will be paid on a monthly lump sum basis in an amount equal to the unit price
bid on the Itemized Proposal sheet and as adjusted in accordance with this RFP. All references
made to measurement and payment in the 2006 Standard Specifications or applicable NCDOT
special provisions do not apply.

ANNUAL PRICE ADJUSTMENTS

Assuming all performance and timeliness criteria are met, the first twelve months of the contract
period will be paid at the unit price bid for all bid items

Beginning with the April 2011 partial payment and with each April partial payment thereatfter,
monthly payments for the subsequent twelve-month period will be adjusted annually based on
the unadjusted index (e.g. January 2009 = 3.1) of the Services Category of Table 6 “Consumer
Price Index for Urban Wage Earners and Clerical Worker (CPI-W)”.  The unit prices for
mowing and litter will be adjusted annually based on the unadjusted index (e.g. January 2009 =
3.1) of the Services Category of Table 6 “Consumer Price Index for Urban Wage Earners and
Clerical Worker (CPI-W)” paid by services provided.

The monthly payments beginning in April 2011 will be the unit price bid increased or decreased
by a percent equal to the percent change in the aforementioned CPI reported between January
2010 and January 2011, or five percent, whichever is less. The baseline payments for subsequent
twelve-month periods will be the CPIl-adjusted monthly payments from the previous twelve-
month period.

In the event that the contract is renewed in accordance with the Project Special Provision
“Contract Period”, monthly payments for the first twelve-month period of the second contract
term will be adjusted from the payments for the last twelve-month period of the first contract
period.

DAMAGE REIMBURSEMENT FOR THIRD PARTY CLAIMS

The Contractor shall promptly notify the Department of damage caused by third parties to real or
personal property within the project limits. When a third party causes damage to any of the
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Department’s facilities, the Contractor shall make corrective measures to the facility at no
additional cost to the Department, except as may be provided for under the Special Provision for
Damage Reimbursement. The Department authorizes the Contractor to pursue claims against the
responsible party for reimbursement of all Contractor expenses. The Contractor shall cooperate
with Department in providing all necessary information to the Department with respect to the
cost of such repair, regardless of whether any separate or additional compensation is owed to the
Contractor in connection with undertaking any such repair.

Advance preparation, response, inspection, repairs, and replacement required as a result of
emergency response, or collision to bridges, retaining walls, noise walls, and overhead sign
structures will be considered part of the contractor’s responsibilities. The Contractor will not
receive any additional compensation from the Department except (1) as otherwise outlined
herein.

The sequence of reimbursement for damages will be as follows:

1) Pursuit of claims against the individual or entity which caused damages, or their insurers

2) Contractor insurance coverage

The Contractor’'s responsibility to make damage repairs at its own expense, in each twelve-
month period beginning April®lof each year, shall be limited to 20% of the contract amount for
that twelve-month period. This 20% cap will not include any amounts reasonably obtainable
under items 1 and 2 above, and any damage repairs caused by the Contractor’s operations. In
addition, administrative, indirect, and legal expenses borne by the Contractor in pursuit of
damage reimbursement will not be considered eligible expenses against the 20% cap. Prior to
making claim for reimbursement from the Department, the Contractor shall demonstrate due
diligence in the pursuit of all damage reimbursement and supply documentation thereof to the
Department. Delay in reimbursement from any third party will not constitute justification for
reimbursement from the Department. If due diligence is adequately demonstrated and the 20%
cap is exceeded within the twelve-month period beginning Afriifleach year, the portion of

work over the 20% cap will be considered Extra Work and reimbursed through supplemental
agreement.

DAMAGE REIMBURSEMENT FOR FEDERALLY DECLARED EVENTS

General Overview

In the event of a federally declared event involving Interstates in Mecklenburg or Cabarrus
counties, the following guidelines will be implemented and used to capture emergency response
and recovery expenses associated with the event.

NCDOT will agree to receive all qualifying reimbursement dollars for emergency repairs and
pass those funds on to the contractor. Federal regulations require that NCDOT retain
responsibility for verifying both eligibility and reasonableness of all work performed and
estimates provided.
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All work performed on I-77, 1-277, 1-85 and 1-485 in response to a federally declared emergency
event may be performed by the contractor but NCDOT reserves the right to seek other bids for
such work. All invoices for emergency work performed by the contractor related to the disaster
operation shall be forwarded to the NCDOT Interstate Maintenance Contract Project Manager’s
office for processing and payment.

The Department will provide further training in documentation and record keeping to the
successful contractor to ensure maximum reimbursement from FHWA. NCDOT will only
reimburse the contractor those funds reimbursed for approved work. Expenses categorized as
Debris Operations, Emergency Protective Measures, Signs/Signals, and/or Permanent Structure
Repair should be shown in the appropriate county and broken out by these categories.

The contractor is responsible for generating and retaining the necessary documentation for all
FHWA and/or FEMA qualifying reimbursements. The Department will assist in the
reimbursement effort by processing, and submitting documentation provided by the contractor to
FHWA and/or FEMA for reimbursement and verifying load tickets. If the work performed is
determined to be ineligible for FHWA and or FEMA reimbursement, the Department will
reimburse the Contractor.

Debris Removal Operations

In the event of vegetative debris falling on to the right of way, the contractor shall clear all travel
lanes and remove and dispose of debris. Debris removal operations require a monitor at each
debris loading site. These monitors will be provided by NCDOT. Only vegetative debris
removed from the NCDOT right of way is eligible for reimbursement. The monitor will initiate

the load ticket identifying the site, vehicle, and quantity of debris. All debris is to be
mechanically loaded into the trucks. There is to be no hand loading of vegetative debris.

Other Repairs

All permanent repairs to be performed by the contractor must be approved in advance by
NCDOT and must comply with all current codes and standards. NCDOT will work with the
contractor, FHWA, and/or FEMA to obtain the required prior approval for any project requiring
enhancements or improvements. The contractor, with NCDOT approval and oversight, is
permitted to proceed with any emergency repairs that meet the FHWA Emergency Relief criteria
necessary to restore essential traffic, minimize the extent of damage, and protect remaining
facilities. This work can be initiated prior to FHWA site visits and preparation of detailed
Damage Inspection Reports (DIR). As soon as possible after the event, NCDOT will coordinate
for FHWA to inspect the damage, make a reimbursement eligibility determination, and complete
the DIR form. The contractor may be tasked with performing emergency repairs that are eligible
for Federal-Aid, but FHWA and /or FEMA are still responsible for all eligibility determinations.

Reimbursement

Reimbursement from FHWA is at a rate of 100% for the first 180 days after declaration.
Beginning the 181 day and until the project is completed, reimbursement is at a rate of 90%.
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Reimbursement from FEMA is at a rate of 75% for the duration of the project. Debris removal
operations should be completed within 180 days of the event. Permanent repairs approved by
NCDOT should be completed within 18 months of the event. Extensions may be permitted due
to extenuating circumstances and the contractor must request any extensions through the
NCDOT Disaster Recovery Manager no less than 30 days before the time period expires.
NCDOT will process all payments for qualifying reimbursements due to the contractor when
reimbursement from FHWA and/or FEMA is received.

NCDOT will work directly with FHWA and FEMA, and will be directly responsible for
coordination with the contractor. The contractor will be responsible for satisfying NCDOT,
FHWA and FEMA that there has been no duplication between FHWA and FEMA requests for
reimbursement.

Invoices and documentation shall be submitted to the NCDOT Project Manager’s office in
individual county folders and segregated by project. Debris, Emergency Protective Measures,
and Sign/Signals may be captured on a county wide basis for the project. Individual damage
sites shall be filed separately for each site. Upon completion of all repairs and all invoices
having been processed, the project folders shall be stored for no less than three years after final
reimbursement has been received from FHWA or FEMA and payment made to the contractor. If
the completion of the project falls prior to the 3 year payment period, the contractor shall turn
over all documentation to NCDOT in accordance with all FHWA and FEMA documentation
guidelines.

NCDOT Disaster Recovery Information

The Emergency Response and Procedures Manual is found on the NCDOT Disaster Recovery
web site.

http://www.ncdot.org/doh/operations/dp chief eng/maintenanak/main/Resources/Disasterl
nfo/default.html

This site provides additional information pertaining to eligibility of expenses, the use of debris
load tickets, damage estimating techniques, environmental procedures, and guidelines to follow
during the response and recovery operations. In addition, this site provides links to the Federal
Highway Administration, the Federal Emergency Management Agency, the National Weather
Service, the Maintenance Operations Manual, the Field Fiscal Manual, the Contract Manual, the
Bridge Replacement Policy, DENR Solid Waste Disposal Sites, and emergency contact numbers.

The Disaster Recovery Section of the State Road Maintenance Unit in Raleigh will function as
the intermediary between the Interstate Maintenance Contract Project Manager and FHWA and
FEMA. All damage related reports will be generated by the State Road Maintenance Unit. The
State Road Maintenance Unit will provide FHWA and FEMA with initial damage estimates and
continue to update this information as it is received from the field. Upon completion of all
damage sites, this section will notify the FHWA and FEMA and provide them with a final report
of the total damage.


http://www.ncdot.org/doh/operations/dp_chief_eng/maintenance/road_main/Resources/DisasterInfo/default.html
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In the event the Department chooses to take responsibility for system restoration, the amount of
reimbursements obtained from FHWA for qualifying reimbursements shall be retained by the
Department. The Department may generally exercise this right under declared States of
Emergency in which mobilization of state forces may be needed to supplement or replace
Contractor forces.

In the event of an act that is officially declared by the State of North Carolina or appropriate

Federal Entity as an “act of terrorism”, the Contractor will not be liable for damage beyond
federally eligible expenditures.

INTERMEDIATE CONTRACT TIMES AND LIQUIDATED DAMAGES

Liquidated damages for timeliness requirements presented elsewhere in this RFP are calculated
using the prescribed intermediate contract times. The Contractor is responsible for logging the

time of the start of each intermediate contract time and the completion of the task subject to the

intermediate contract time. This information shall be made accessible to the Engineer as part of
each Monthly Report and on an interim basis as required by the Engineer to assess liquidated
damages.

In the event a Department design is required for the repair or replacement of an item covered by
an intermediate contract time, that intermediate contract time will be adjusted if there is a delay
in providing the design. In addition, for the case of major structural items, the intermediate
contract time will be adjusted if the Contractor demonstrates due diligence in the pursuit of
materials that are not reasonably available within the applicable intermediate contract time.

Liguidated damages for planned lane closures, shoulder closures, lane narrowing, and holiday
and event time restrictions apply. Reference “Traffic Control” found elsewhere in this RFP.

Pavement

An intermediate contract time of 2 days from notification or discovery will apply to the
temporary repair of all pavement failures. In the event that the Contractor fails to repair such
failures within 2 days, liquidated damages in the amount of $500 per day, or portion thereof, will
be deducted from the monies due to the Contractor.

An intermediate contract time of 60 days from notification or discovery will apply to the
permanent repair of all pavement failures. In the event that the Contractor fails to repair such
failures within 60 days, liquidated damages in the amount of $500 per day, or portion thereof,
will be deducted from the monies due to the Contractor.

Failure to perform the work in accordance with Table 8 will result in liguidated damages.

Guardrail, Guiderail, Concrete Barriers and Attenuators

An intermediate contract time of 7 days from notification or discovery will apply to the repair of
all damaged concrete barriers, impact attenuators and all damaged, non-functional, guardrail, and
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guiderail. In the event that the Contractor fails to repair damaged concrete barriers, impact
attenuators and damaged non-functional guardrail or guiderail within 7 days, liguidated damages
in the amount of $750 per day, or portion thereof, will be deducted from the monies due to the
Contractor.

An intermediate contract time of 30 days from notification or discovery will apply to the
replacement of all damaged impact attenuators. In the event that the Contractor fails to replace
damaged impact attenuators within 30 days, liquidated damages in the amount of $750 per day,
or portion thereof, will be deducted from the monies due to the Contractor.

An intermediate contract time of 30 days from notification or discovery will apply to all
damaged but functional guardrail and concrete barriers. In the event that the Contractor fails to
repair or replace damaged but functional guardrail and concrete barriers within 30 days,
liquidated damages in the amount of $500 per day, or portion thereof, will be deducted from the
monies due to the Contractor.

Signs

The Contractor shall immediately respond to mitigate damaged signs and sign structures that
pose imminent risk to the travelling public. An intermediate contract time of 2 hours from
notification or discovery will apply to all badly damaged overhead signs and sign structures that
pose imminent risk to the travelling public. In the event that the Contractor fails to mitigate
these badly damaged overhead signs or sign structures within 2 hours, liquidated damages in the
amount of $1,000 per hour, or portion thereof, will be deducted from the monies due to the
Contractor.

An intermediate contract time of 60 days from notification or discovery will apply to all
damaged but functional overhead signs. In the event that the Contractor fails to repair damaged
but functional overhead signs within 60 days, liguidated damages in the amount of $500 per day,
or portion thereof, will be deducted from the monies due to the Contractor.

An intermediate contract time of 8 hours from notification or discovery will apply to all non-
functional Stop, Do Not Enter, Wrong Way, and Yield signs. In the event that the Contractor
fails to repair or replace any of these non-functional regulatory signs within 8 hours, liquidated
damages in the amount of $1,000 per hour per sign, or portion thereof, will be deducted from the
monies due to the Contractor.

An intermediate contract time of 5 days from notification or discovery will apply to all other
damaged or missing signs, including sign posts. In the event that the Contractor fails to repair or
replace any other badly damaged but functional sign within 5 days, liquidated damages in the
amount of $200 per day, or portion thereof, will be deducted from the monies due to the
Contractor.

Roadway Obstructions

An intermediate contract time of 2 hours from notification or discovery will apply teetheval

of debris, road kill, or other obstructions in the travel-way. In the event that the Contractor fails
to remove such items within 2 hours, liquidated damages in the amount of $250 per hour, or
portion thereof, will be deducted from the monies due to the Contractor.
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Graffiti Removal

An intermediate contract time of 2 days from notification or discovery will apply to the removal
of graffiti from all appurtenances within the project limits, including structures that are excluded
from the scope for routine maintenance. In the event that the Contractor fails to remove the
graffiti within 2 days, liquidated damages in the amount of $250 per day, or portion thereof, will
be deducted from the monies due to the Contractor.

Emergency Maintenance Repairs

The Contractor is responsible for immediately responding to emergency situations that pose an
imminent risk to the travelling public (e.g. sink holes, flooding, etc.). An intermediate contract
time of 2 hours after notification or discovery will apply to initiating corrective measures for
situations that pose an imminent risk to the travelling public. Initiating corrective measures
includes initial response, assessment, traffic control to protect the travelling public, and the
determination, coordination, and execution of corrective measures to restore traffie. event

that the Contractor fails to initiate corrective measures within 2 hours after notification or
discovery, liquidated damages in the amount of $5,000 per hour, or portion thereof, will be
deducted from the monies due to the Contractor.

The Contractor shall immediately notify the Department’'s MRTMC, the Engeedrupdate
TIMS of all emergency situations.

Traffic Control

Liguidated Damages for lane narrowing, lane closing, shoulder closing, and holiday and
event restrictions for I-77, 1-277, 1-485, and 1-85 are $10,000.00 per hour for this
Intermediate Contract Time.

Road name Time Restrictions
For Lane Closures
A.1-85, 1-485 and 1-277 6:00am to 8:00pm, Monday through Friday

9:00am to 6:00pm, Saturday and Sunday

B.I-77 6:00am to 9:00pm, Monday through Friday
' 9:00am to 6:00pm, Saturday and Sunday

For Shoulder Closures
C.1-85, 1-485 and |-277

6:00am to 9:00am and 4:00pm to 7:00pm,
Monday through Friday

6:00am to 9:00am and 4:00pm to 9:00pm,

D.I=77 Monday thru Friday
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The Contractor shall not close or narrow a lane of traffic, detain and/or alter the traffic flow
during holidays, holiday weekends, special events, or any other time when traffic is unusually
heavy on any of the roadways listed above, including the following schedules:

For New Year's, between the hours of 6:00 a.m. DecemBeio3:00 p.m. January 2nd. If
New Year's day is on a Saturday or a Sunday, then until 9:00 p.m. the following Tuesday.

For Easter, between the hours of 6:00 a.m. Thursday and 9:00 p.m. Monday.

For Memorial Day, between the hours of 6:00 a.m. Friday to 9:00 p.m. Tuesday.

For Independence Day, between the hours of 6:00 a.m. the day before Independence Day and
9:00 p.m. the day after Independence Day. If Independence Day is on a Saturday or Sunday,
then between the hours of 6:00 a.m. the Thursday before Independence Day and 9:00 p.m.
the Tuesday after Independence Day.

For Labor Day, between the hours of 6:00 a.m. Friday to 9:00 p.m. Tuesday.

For Thanksgiving, between the hours of 6:00 a.m. Tuesday to 9:00 p.m. Monday.

For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas day
and 9:00 p.m. the following Monday after the week of Christmas.

For any NASCAR event at the Lowes Motor Speedway, between the hours of 6:00 a.m. the
Thursday the week of the event until 8:00 p.m. the following Monday after the race.

For any Carolina Panthers Football game in Charlotte and any games at the Bobcats Arena,
from three hours before the game until 3 hours after the game.

For any event which creates high traffic volumes, between the hours of 7:00 a.m. the Friday
of the week of the event and 8:00 p.m. the Monday after the week of the event. Such events
may be at Bank of America Stadium, Charlotte Convention Center or other arenas. The
Engineer will provide guidance on what events constitute unusually high traffic volumes.

DIVISION ONE OF 2006 STANDARD SPECIFICATIONS

Division One of the 2006 Standard Specifications apply to this contract unless otherwise noted or
modified in this RFP. Specifically, the following articles of Division One do not apply:

Article 102-5 Article 105-9 Article 108-2 Article 109-4
Article 102-14(A) Article 105-17 Article 108-8 Article 109-5(A) *
Article 102-16(D) Article 106-7 Article 108-10(B)(1)| Article 109-6 *
Article 103-4(B) Article 107-10 Article 109-1 Article 109-7
Article 104-5 Article 107-17 Article 109-2 Article 109-8
Article 105-3
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* These articles do not apply except as they may apply to work that is deemed to be Extra Work
in accordance with Article 104-7.

In addition, all articles or subarticles related to the electronic bids do not apply to this contract.

The terms “Bidder” and “Proposer”, as used throughout this RFP and the 2006 Standard
Specifications, are considered synonymous. The terms “Bid” and “Price Proposal’ are also
considered synonymous. The terms “lowest responsible bidder” and “lowest bidder” shall be
considered synonymous with the phrase “Proposer with the lowest adjusted price”. The term
“construction” as used throughout Division One shall be construed to mean any maintenance,
repair, or construction activity undertaken to fulfill the requirements of this RFP.

CONTRACTOR PREQUALIFICATION

The prequalification requirements of Article 102-2(A) of the 2006 Standard Specifications do not
apply to the Prime Contractor. All subcontractors must be on the Department’s Approved
Subcontractors List.

BID BONDS

A bid bond or bid deposit is required in accordance with this RFP and Article 102-11 of the 2006
Standard Specifications. The bid bond or bid deposit shall be an amount equal to 5% of the
amount bid for the Total Amount Of Bid For Entire Project.

CONTRACT PERFORMANCE AND PAYMENT BONDS

Replace the entire Article 103-7 of the 2006 Standard Specifications with the following:

The successful bidder shall provide the Department with performance and payment bonds within
14 calendar days after the notice of award is received by the bidder. The bonds shall be in an
amount equal to 10% of the Total Amount Of Bid For Entire Project.

The initial term of these bonds shall be one year from the Date of Availability. These bonds
shall be renewed annually.

On or before 45 days prior to the end of the first and all subsequent twelve-month periods of the
contract, the Contractor shall provide renewed performance and payment bonds in the amount
specified above. These bonds shall be effective until the end of the subsequent twelve-month
period. Once the renewed performance and payment bonds are executed, the Surety will no
longer be responsible for the previous year’s bonds.

The corporate surety furnishing the bonds shall be authorized to do business in the State of North
Carolina.
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ALTERATIONS TO CONTRACT

The Engineer reserves the right to make, at any time during the contract period, such alterations
in the contract requirements as may be found necessary or desirable. The provisions of Article
104-3 of the 2006 Standard Specifications shall apply to such an alteration of the contract.

COORDINATION OF CONTRACT DOCUMENTS

Replace the entire Article 105-4 of the 2006 Standard Specifications with the following:

This RFP, 2006 Standard Specifications, contractor-produced plans, and all supplementary
documents are essential parts of the contract and a requirement occurring in one is as binding as
though occurring in all. They are intended to be complementary and provide and describe the
complete contract.

In case of discrepancy or conflict, the order in which they govern shall be as follows:

(A) Request for Proposals

(B) Technical Proposal from Contractor

(C) Accepted Plans and Details from Contractor
(D) Standard Drawings

(E) Standard Specifications

Where dimensions on the plans are given or can be computed from other given dimensions they
shall govern over scaled dimensions.

The Contractor shall not take advantage of any error or omission in any of the contract
components. In the event the Contractor discovers an error or omission, the Contractor shall
immediately notify the Engineer.

CONTRACTOR'’S RESPONSIBILITY FOR WORK

Replace the entire™paragraph of Article 107-18 with the following:

During the contract period, the Contractor shall have the charge and care thereof and shall take
every precaution against injury or damage to any part thereof by the action of the elements, or
from any other cause, whether arising from the execution or from the nonexecution of the work.
The Contractor shall rebuild, repair, restore, and make good all injuries or damages to any
portion of the work occasioned by any of the above causes during the contract period and shall
bear the expense thereof, except as provided in other sections of the Specifications.

SUBLETTING OF CONTRACT

Replace the last sentence of th& faragraph of Article 108-6 of the 2006 Standard
Specifications with the following:

10
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In case such consent is given, the Contractor will be permitted to sublet a portion thereof, but
shall perform with its own organization, work amounting to not less than 15 percent of the total
invoiced amount per year.

Replace the second paragraph of Article 108-6, Page 1-74 of the 2006 Standard Specifications
with the following:

In any event, the Contractor shall perform with its own organization work amounting to not less
than 15% of the total invoiced amount per year.

MAINTENANCE OF TRAFFIC

Replace the entire”‘?paragraph of Article 150-1 of the 2006 Standard Specifications with the
following:

The Contractor shall be responsible for maintaining in a safe, passable, and convenient condition,
such part or parts of existing roads as are being used by the Contractor to maintain traffic within
the limits of the project for the entire contract period.

INSURANCE REQUIREMENTS

During the term of the contract, the contractor at its sole cost and expense shall provide
commercial insurance of such type and with such terms and limits as may be reasonably
associated with the contract. As a minimum, the contractor shall provide and maintain the
following coverage and limits:

a. Worker’'s Compensation — The contractor shall provide and maintain Worker’'s Compensation
Insurance in accordance with North Carolina laws. The minimum limit for employer’s liability
coverage is $1,000,000.00, covering all of Contractor’'s employees who are engaged in any work
under the contract. If any work is subcontracted, the contractor shall require the subcontractor to
provide the same coverage for any of its employees engaged in any work under the contract. The
North Carolina workers compensation laws require employer’s with three or more employees to
have proof of coverage. Owner/Operators or companies with two or less employees are not
required to obtain worker’'s compensation insurance.

b. Commercial General Liability — The contractor shall provide and maintain, during the term of
this contract, comprehensive general liability insurance which shall protect the contractor and the
Department of Transportation from claims for accidental death, bodily injury, or property
damage which may arise from any defect or malfunction of the equipment provided. The same
provision shall apply to any subcontractor equipment approved by the Engineer. The insurance
coverage provided shall be in the amount of $5,000,000 (minimum) per occurrence. Proof of
coverage shall be submitted to the Department.

c. Automobile — Automobile Liability Insurance, to include liability coverage, covering all
owned, hired and non-owned vehicles, used in connection with the contract. The minimum
combined single limit shall be $150,000.00 bodily injury and property damage; $150,000.00
uninsured/under insured motorist; and $1,000.00 medical payment.

11
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Providing and maintaining adequate insurance coverage is a material obligation of the contractor
and is of the essence of this contract. All such insurance shall meet all laws of the State of North
Carolina. Such insurance coverage shall be obtained from companies that are authorized to
provide such coverage and that are authorized by the Commissioner of Insurance to do business
in North Carolina. The contractor shall at all times comply with the terms of such insurance
policies, and all requirements of the insurer under any such insurance policies, except as they
may conflict with existing North Carolina laws or this contract. The limits of coverage under
each insurance policy maintained by the contractor shall not be interpreted as limiting the
contractor’s liability and obligations under the contract.

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section
106 of the 2006 Standard Specifications and the Department's "Materials and Test Manual."
However the Engineer may reduce the frequency of sampling and testing where the Engineer
deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the 2006 Standard Specifications. Material which is not properly certified will not
be accepted.

In the event the Engineer finds the materials or the finished product in which the materials are
used for the work performed are not in reasonably close conformity to the contract requirements
and have resulted in an inferior or unsatisfactory product, the work or materials shall be removed
and replaced or otherwise corrected by the Contractor at no cost to the Department.

JOINT USE STAGING AREA

The Department has the following site available for joint staging use by Department and
Contractor forces at no charge to the Contractor. The Contractor will be responsible for
preparing/modifying the site's stormwater management plan, and, if necessary, NPDES permit
application prior to use. In no case will the Contractor be allowed to store pesticides or
herbicides at these sites. A written agreement detailing the joint use staging area between the
Department and the Contractor is necessary prior to the Contractor use of Department property.
In addition, the Contractor will be required to restore or remediate that portion of the site used by
Contractor prior to the end of the contract period.

. Southeast quadrant of 1-485 and NC24/27 in Eastern Mecklenburg County
(Approximately 2.25 acres)

CONTRACTOR'S LICENSE REQUIREMENTS  (7-1-99

If the Contractor does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, the Contractor will be required to sublet such
work to a contractor properly licensed in accordance with Article 2 of Chapter 87 of the General
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Statutes (licensing of heating, plumbing, and air conditioning contractors) and Article 4 of
Chapter 87 of the General Statutes (licensing of electrical contractors).

DISPUTE RESOLUTION PROCESS

If the contractor chooses to dispute any decision made by the Engineer, then the process outlined
below shall be followed.

1. The Engineer should try to resolve disputes that arise with the Contractor through good faith
negotiations and in accordance with the terms of the contract.

o The initial Resolution period is set at 30 days upon written notification from the
contractor.

o Ifthe issue is resolved, it should be fully documented and no other action needed.

o If the issue is not resolved within the initial negotiation period the Engineer should
move forward and inform the Contractor in writing of the remedy that will be
assessed or the corrective action(s) to be taken by the Contractor.

2. If the Contractor is not satisfied with the resolution reached in step 1, the Contractor may
submit an appeal in writing, to the Engineer, to have the dispute be reviewed by Division
Engineer.

o The Engineer will notify the Division Engineer of the appeal.

o The Division Engineer will review concerns of the Contractor and the Engineer. The
Division Engineer will provide a written decision to the Contractor within 30 days of
the appeal request.

The Contractor shall comply with the Engineer’'s imposed remedy or corrective
action and perform any corrective action(s) needed.

3. If the Contractor still disagrees with the remedy set forth through this dispute resolution
process; the Contractor has the right to pursue claims as set forth in the Standard
Specification for Roads and Structures, Section 104-8 and 104-7, and the Maintenance
Operations Manual Section PC-34, where applicable.

CONTRACT CLOSEOUT PROCEDURES

The procedure outlined below will be followed to closeout the contract.

1. A visual review of the project limits will be made by NCDOT and a punch list provided to
the contractor no later than one month prior to end of contract date. If after this review, there
are disputes regarding work to be completed, the contractor shall follow the dispute
resolution process outlined in this document.

13
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2. An amount equal to 50% of the element value will be deducted from the final monthly
payment for each element that does not meet its performance target during the final
assessment.

3. Repair cost for damages that may occur after the visual review but before the end of contract
date will be deducted from the final payment if the contractor does not make repairs before
the end of contract date. Contractor may continue to pursue third party damages for the
recovery of any repair items as long as the damage occurs prior to end of contract date.

4. Joint use staging areas used by the contractor will be cleared of all contractors materials and
equipment and be in an acceptable condition prior to end of contract date. The sites will be
inspected by the Engineer.

5. Timeliness Performance Criteria and liquidated damages, as outlined in Table 8 in the
Performance Criteria Section of the contract shall be followed for the duration of the
contract.

6. All terms and conditions of the contract and any executed supplemental agreements will be
binding until the end of contract date.

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

General Statute 143C-6-11. (h) Highway Appropriatiohaseby incorporated verbatim in this
contract as follows:

“(h) Amounts Encumbered — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contain€semeral Statutd43C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.”

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Article 108-13(E), of theNorth Carolina Department of Transportation Standard
Specifications for Roads and Structyredated July 1, 2006.

The Department of Transportation's schedule of estimated completion progress for this project as
required above is as follows:
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Fiscal Year Progress (Dollar Value)
2010 (04/01/10 — 06/30/10) 5% of Total Amount Bid
2011 (07/01/10 — 06/30/11) 20% of Total Amount Bid
2012 (07/01/11 — 06/30/12) 20% of Total Amount Bid
2013 (07/01/12 — 06/30/13) 20% of Total Amount Bid
2014 (07/01/13 — 06/30/14) 20% of Total Amount Bid
2015 (07/01/14 — 03/30/15) 15% of Total Amount Bid

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION  (9-7-05)

The Proposer's attention is directed to the various sheets contained herein which are to be signed
by the Proposer. A list of these sheets is shown below. The signature sheets are located behind
the item sheet(s) contained herein. The NCDOT bid bond form is available on-line at:
http://ncdot.org/doh/forms/files/bidbond.pdf or by contacting the Records and Documents
office at 919-250-4124.

1. Applicable Signature Sheets: 1, 2, 3, 4, 5, or 6 (Bid)
2. Bid Bond

The Proposer shall certify to the best of their knowledge all subcontractors, material suppliers
and vendors utilized herein current status concerning suspension, debarment, voluntary
exclusion, or determination of ineligibility by any federal agency, in accordance with the

"Debarment Certification" located behind the signature sheets in the proposal forms. Execution
of the bid signature sheets in conjunction with any applicable statements concerning exceptions,
when such statements have been made on the "Debarment Certification”, constitutes the
Proposer’s certification of "status" under penalty of perjury under the laws of the United States.

SUBMISSION OF PROPOSAL

The Proposer's attention is directed that each Proposer shall comply with the following
requirements in order for their Proposal to be responsible and considered for award.

1. The Proposer shall deliver the Proposal to the place indicated, and prior to the time indicated
in the Request for Proposals.

2. The Proposal documents shall be signed by an authorized employee of the Proposer.
3. The Proposal shall be accompanied by Bid surety in the form of a Bid bond or Bid deposit.

4. The Proposer shall complete the form Listing of MB/WB Subcontractors contained
elsewhere in this proposal in accordance with the Project Special Provision “Minority and
Women Business.”

5. The Proposal shall address all the requirements as specified in the Request For Proposal
document.

In addition to the above requirements, failure to comply with any of the requirements of Articles
102-8, 102-9, 102-10 or 102-11 of the 2006 Standard Specifications may result in a Proposal
being rejected.
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-29-09)

Policy

It is the policy of the North Carolina Department of Transportation that Minority Business
Enterprises (MBEs) and Women Business Enterprise (WBES) as defiigfl ¥86-28.4 shall
have the equal opportunity to compete fairly for and to participate in the performance of
contracts financed in whole or in part by State Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
religion, color, creed, national origin, sex, handicapping condition or age in the performance of
this contract. The Contractor shall comply with applicable requiremer@Sdi36-28.4 in the
award and administration of state funded contracts. Failure by the Contractor to comply with
these requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy, as the Department deems necessary.

Definitions

Commitment The approved MBE/WBE patrticipation submitted by the Contractor during the
bidding process.

Committed MBE/WBE Any MBE/WBE listed on the MBE/WBE commitment list approved by
the Department at the time of bid submission or any MBE/WBE utilized as a replacement for
a MBE/WBE firm listed on the commitment list.

Department North Carolina Department of Transportation

Minority Business Enterprise (MBE) A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program

Women Business Enterprise (WBE)A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

MBE/WBE- This term is used for convenience only. Minority Business Enterprise and Women
Business Enterprise are not interchangeable terms and the goals for either or both are not
interchangeable.

Goal - The MBE/WBE participation specified herein

Letter of Intent Written documentation of the bidder/offeror's commitment to use a MBE/WBE
subcontractor and confirmation from the MBE/WBE that it is participating in the contract.

Manufacturer- A firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Contractor.
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Regular Dealer- A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution
equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

Form RS-1-D- Form for subcontracts involving MBE/WBE subcontractors attesting to the
agreed upon unit prices and extensions for the affected contract items.

North Carolina Unified Certification Rogram - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only once
for a MBE/WBE certification that will be honored by all recipients of USDOT funds in the state
and not limited to the Department of Transportation only. The Certification Program is in
accordance witd9 CFR Part 26.

Contract Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterpris&s% of the maintenance contract costs

(1) If the goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that Minority Business Enterprises participate in at
least the percent of the contract as set forth above as the goal.

(2)  If the goal is zero, the Contractor shall continue to recruit the MBEs and report
the use of MBEs during the construction of the project. A good faith effort will
not be required with a zero goal.

(B) Women Business Enterprise$6 of the maintenance contract costs
(2) If the goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that Women Business Enterprises participate in at least
the percent of the contract as set forth above as the goal.
(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report

the use of WBEs during the construction of the project. A good faith effort will
not be required with a zero goal.
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These goals are to be met through utilization of highway construction contractors and/or right-of-
way acquisition firms. Utilization of MBE/WBE firms performing design, other preconstruction
services, or Construction Engineering and Inspection are not included in this goal.

Contract Requirement

The approved MBE/WBE participation submitted by the Contractor shall be&dohéract
Requirement

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms. The Directory can be accessed by the link on the Department’s homepage
or by enteringhttps://apps.dot.state.nc.us/vendor/diredtary the address bar of your web
browser. Only firms identified as MBE/WBE certified in the Directory can be utilized to meet
the contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors in Contract

Only those MBE/WBE firms with current certification are acceptable for listing in the
bidder's submittal of MBE/WBE participation. The Contractor shall indicate the
following required information:

Q) If the goal is more than zero bidders, at the time the bid proposal is submitted,
shall submit a listing of MBE/WBE participation on the appropriate form (or
facsimile thereof) contained elsewhere in the contract documents in order for the
bid to be considered responsive. Bidders shall indicate the total dollar value of
the MBE/WBE participation for the contract. If the bidder has no MBE/WBE
participation, he shall indicate this on the form “Listing of MBE/WBE
Subcontractors” by entering the word or number zero. This form shall be
completed in its entirety.Blank forms will not be deemed to represent zero
participation. Bids submitted that do not have MBE/WBE participation
indicated on the appropriate form will not be read publicly during the opening of
bids. The Department will not consider these bids for award and the proposal will
be returned to the bidder.

(2) If the goal is zeraobidders at the time the bid proposal is submitted, shall enter the
word “zero” or number “0” or if there is participation, add the value on the
“Listing of MBE/WBE Subcontractors” (or facsimile thereof) contained
elsewhere in the contract documents.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror's commitment to use
MBE/WBE subcontractors whose participation it submits to meet a contract goal and written
confirmation from each MBE/WBE, listed in the proposal, indicating their participation in the
contract. This documentation shall be submitted on the Department’s form titled “Letter of
Intent to Perform as a Subcontractor”. This letter of intent form is available at:

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

It shall be received in the office of the State Contractor Utilization Engineer no later than 12:00
noon of the sixth calendar day following opening of bids.

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in
the proposal indicating their participation in the contract, the MBE/WBE patrticipation
will not count toward meeting the goal.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More

(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the
participation by the MBE/WBE will be counted toward the contract requirement. The
total dollar value of participation by a certified MBE/WBE will be based upon the value
of work actually performed by the MBE/WBE and the actual payments to MBE/WBE
firms by the Contractor.

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count
toward its MBE/WBE goal a portion of the total value of participation with the
MBE/WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE/WBE performs with its forces.

() The Contractor may count toward its MBE/WBE goal only expenditures to
MBE/WBEs that perform a commercially useful function in the work of
a contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also
be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with
the work it is actually performing and the MBE/WBE credit claimed for its
performance of the work, and other relevant factors.

(2) A MBE/WBE may enter into subcontracts. Work that a MBE/WBE subcontracts

to another MBE/WBE firm may be counted toward the contract goal. Work that
a MBE/WBE subcontracts to a non-MBE/WBE firm does not count toward the
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contract goal. If a MBE/WBE contractor or subcontractor subcontracts
a significantly greater portion of the work of the contract than would be expected
on the basis of standard industry practices, the MBE/WBE shall be presumed not
to be performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department for commercially useful
functions. The Department's decision on the rebuttal of this presumption will be
final.

The following factors will be used to determine if a MBE/WBE trucking firm is
performing a commercially useful function.

€) The MBE/WBE shall be responsible for the management and supervision
of the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting MBE/WBE goals.

(b) The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

(c) The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including
an owner-operator who is certified as a MBE/WBE. The MBE/WBE who
leases trucks from another MBE/WBE receives credit for the total value of
the transportation services the lessee MBE/WBE provides on the contract.

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who leases trucks
from a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by non-MBE/WBE lessees not to exceed
the value of transportation services provided by MBE/WBE-owned trucks
on the contract. Additional participation by non-MBE/WBE lessees
receives credit only for the fee or commission it receives as a result of the
lease arrangement. The value of services performed under lease
agreements between the MBE/WBE and Contractor will not count towards
the contract requirement.

()] For purposes of this paragraph, a lease shall indicate that the MBE/WBE
has exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. Leased trucks shall display the
name and identification number of the MBE/WBE.
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(D) A Contractor may count toward its MBE/WBE goals 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from MBE/WBE
regular dealer and 100 percent of such expenditures to a MBE/WBE manufacturer.

(E) A Contractor may count toward its MBE/WBE goals the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are not from a manufacturer or regular dealer and
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals more than Zero

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder
does not meet or exceed the MBE/WBE contract goals, the apparent lowest responsive bidder
shall submit to the Department documentation of its good faith efforts made to reach each
contract goal. One complete set and 9 copies of this information shall be received in the office
of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids. Where the information submitted includes repetitious solicitation
letters it will be acceptable to submit a representative letter along with a distribution list of the
firms that were solicited. Documentation of MBE/WBE quotations shall be a part of the good
faith effort submittal as necessary to demonstrate compliance with the factors listed below which
the Department considers in judging good faith efforts. This documentation may include written
subcontractor quotations, telephone log notations of verbal quotations, or other types of
guotation documentation.

The following factors will be used to determine if the bidder has made adequate good faith
effort:

(A)  Whether the bidder attended any pre-bid meetings that were scheduled by the Department
to inform MBE/WBEs of subcontracting opportunities.

(B) Whether the bidder provided solicitations through all reasonable and available means
(e.g. advertising in newspapers owned and targeted to the MBE/WBEs at least
10 calendar days prior to bid opening. Whether the bidder provided written notice to all
MBE/WBEs listed in the NCDOT Directory of Transportation Firms, within the
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Divisions and surrounding Divisions where the project is located, that specialize in the
areas of work (as noted in the MBE/WBE Directory) that the bidder will be subletting.

Whether the bidder followed up initial solicitations of interests by contacting
MBE/WBEs to determine with certainty whether they were interested. If a reasonable
amount of MBE/WBEs within the targeted Divisions do not provide an intent to quote or
no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify MBE/WBEs
outside of the targeted Divisions that specialize in the subcontracted areas, and call the
Director of Business and Opportunity Workforce Development to give notification of the
bidder's inability to get MBE/WBE quotes.

Whether the bidder selected portions of the work to be performed by MBE/WBEs in
order to increase the likelihood of meeting the contract goals. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the bidder might otherwise perform these
work items with its own forces.

Whether the bidder provided interested MBE/WBEs with adequate and timely
information about the plans, specifications and requirements of the contract.

Whether the bidder negotiated in good faith with interested MBE/WBEs without
rejecting them as unqualified without sound reasons based on a thorough investigation of
their capabilities. Any rejection should be noted in writing with a description as to why
an agreement could not be reached.

Whether quotations were received from interested MBE/WBE firms but rejected as
unacceptable without sound reasons why the quotations were considered unacceptable.

Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract MBE/WBE goals when the work to be sublet includes
potential for MBE/WBE participation.

Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs
in obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the bid proposal.

Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goals.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the MBE patrticipation as long as the
overall MBE goal value of the combined projects is achieved.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
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Department will consider allowing the bidder to combine the WBE participation as long as the
overall WBE goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder, the
Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy the Department that the contract goal can be met or that adequate good faith efforts have
been made to meet the goal.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation
submitted exceeds the algebraic sum of the MBE/WBE goals by $1000 or more, the excess will
be placed on deposit by the Department for future use by the bidder. Separate accounts will be
maintained for MBE and WBE participation and these may accumulate for a period not to
exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE
firms to meet the contract goal, as part of the good faith effort, the Department will consider
allowing the bidder to withdraw funds to meet the MBE goal so long as there are adequate funds
available from the bidder’'s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE
firms to meet the contract goal, as part of the good faith effort, the Department will consider
allowing the bidder to withdraw funds to meet the WBE goal so long as there are adequate funds
available from the bidder’'s WBE bank account.

MBE/WBE Replacement

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or
perform the work with its own forces or those of an affiliate. If the Contractor fails to
demonstrate reasonable efforts to replace a committed MBE/WBE firm that does not perform as
intended with another committed MBE/WBE firm or completes the work with its own forces
without the Engineer’s approval, the Contractor may be disqualified from further bidding for
a period of up to 6 months.

The Contractor shall comply with the following for replacement of committed MBE/WBE.
(A)  Performance Related Replacement

When a MBE/WBE is terminated or fails to complete its work on the contract for any
reason, the Contractor shall take all necessary, reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same amount
of work as the MBE/WBE that was terminated. The Contractor is encouraged to first
attempt to find another MBE/WBE firm to do the same work as the MBE/WBE that was
being terminated.
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To demonstrate necessary, reasonable good faith efforts, the Contractor shall document
the steps they have taken to replace any MBE/WBE subcontractor who is unable to
perform successfully with another MBE/WBE subcontractor. Such documentation shall
include but not be limited to the following:

Q) Copies of written notification to MBE/WBEs that their interest is solicited in
subcontracting the work defaulted by the previous MBE/WBE subcontractor or in
subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at
a minimum:

€) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the
Contractor’s conclusion.

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

(B)  Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after a Request
for Subcontract has been received by the Department, the Department will not
require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal
to the remaining work performed by the decertified firm will count toward the
contract requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving
a Request for Subcontract for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor
with another MBE/WBE subcontractor to perform at least the same amount of
work to meet the contract goal or demonstrate that it has made a good faith effort
to do so.
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor's commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by MBE/WBESs
unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed MBE/WBE, the
Contractor shall seek participation by MBE/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBE/WBEs equal to the reduced MBE/WBE participation caused by
the changes.

Reports

All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied by
a certification executed by both the Contractor and the MBE/WBE subcontractor attesting to the
agreed upon unit prices and extensions for the affected contract items. This information shall be
submitted on the Department Form RS-1-D, located at:

http://www.ncdot.org/doh/forms/files/[FORMRS-1-D.doc

unless otherwise approved by the Engineer. The Department reserves the right to require copies
of actual subcontract agreements involving MBE/WBE subcontractors.

Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or
services, not otherwise documented by a Request for Subcontract as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation should also
indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

All certifications will be considered a part of the project records, and consequently will be
subject to penalties under State Law associated with falsifications of records related to projects.

Reporting MBE/WBE Patrticipation

(A)  The Contractor shall provide the Engineer with an accounting of payments made to
MBE/WBE firms, including material suppliers, contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:
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(1)  Withholding of money due in the next partial pay estimate; or

(2) Removal of any affiliated company of the Contractor from the Department’s
appropriate prequalified list or the removal of other entities from the approved
subcontractors list.

(B) The Contractor shall report the accounting of payments on the Department’'s MBE/WBE
Subcontractor Payment Information Form MBE/WBE-IS, which is available at:
http://www.ncdot.org/doh/forms/files/MBE/WBE-IS .xls

(C) Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total
payment to each MBE/WBE. A responsible fiscal officer of the payee contractor, subcontractor,
or second tier subcontractor who can attest to the date and amounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBE/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the prime contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
working on any DOT project until the required information is submitted.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) &tahdard
Specificationgnay be cause to disqualify the Contractor.

SMALL BUSINESS ENTERPRISES

In addition to MB and WB utilization, the contractor is strongly encouraged to utilize Small
Business Enterprises throughout this project. Any payments made to certified Small Businesses
shall be reported as outlined in the Project Special Provision “Minority and Women Business.”

A searchable list of Businesses which have been certified by the North Carolina Department of
Transportation is available at the following website:

http://apps.dot.state.nc.us/Vendor/Directory/Cert.aspx
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COOPERATION BETWEEN CONTRACTORS

The Contractor’s attention is directed to Article 105-7 of the 2006 Standard Specifications. For
all future projects, the Contractor is responsible for monitoring NCDOT websites for current and
upcoming projects that may exist within, above or below the interstates within the project
boundaries. A listing of anticipated future projects is as follows:

TIP County Route Location Description
TBD Mecklenburg | I-277 John Belk Freeway | Lighting upgrades
Various
ER-5100 JD Mecklenburg | 1-485 Interchanges Reforestation
R-2248 H Mecklenburg | 1-485 Garrison Road Interchange Completion
Johnston Road to I-
R-4902 Mecklenburg | 1-485 77 Median Widening
R-0211 EC Mecklenburg | 1-485 Weddington Road Construct Interchange
1-5128 Mecklenburg | I-77 4 Interchanges Bridge repainting
[-3311 Mecklenburg | I-77 5th Street to NC 73 | Widening
R-4436 JG Mecklenburg | I-77 Welcome Center Bioretention basin
Westmoreland Augusta Lee Development and
Private Mecklenburg | I-77 Road Widening
K-4906 Cabarrus I-85 Rest Areas Renovations
Bruton Smith to NC
1-3803 B Cabarrus [-85 73 Widening
Mallard Creek
R-4436 JF Cabarrus I-85 Stream Wetland construction
R-2248 E/R- Interchange and last section of
2123CE Mecklenburg | 1-85 [-485 Interchange 1-485

General ITS (Intelligent Transportation Systems) maintenance and installation may occur on all
routes during the term of this contract as well. The NCDOT Project Manager on site will assist
in dissemination pertinent information regarding all other potential work with in the project
limits.

The Department makes no guarantee that these projects are all inclusive or will occur within the
timeframe of this maintenance contract nor that these projects will reduce maintenance or repair
expenditures incurred by this Contractor. Failure to comply with the terms stated above in this
section may be justification for removing the Contractor from further consideration for this
project and disqualification from submitting on future Department contracts.

The Contractor on this project shall cooperate with other Contractors working within or adjacent
to the limits of this project to the extent that the work can be carried out to the best advantage of
all concerned.

BID DOCUMENTATION (5/6/04)

General

The successful Proposer (Contractor) shall submit the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation used to prepare the Price Proposal for
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this contract to the Department. Such documentation shall be placed in escrow with a banking
institution or other bonded document storage facility selected by the Department and preserved
by that institution or facility as specified in the following sections of this provision.

Bid Documentation

The term "bid documentation" as used in this provision means all written information, working
papers, computer printouts, electronic media, charts, and all other data compilations which
contain or reflect information, data, and calculations used by the Proposer in the preparation of
their Price Proposal. The term "bid documentation” includes, but is not limited to, Contractor
equipment rates, Contractor overhead rates, labor rates, efficiency or productivity factors,
arithmetical calculations, and quotations from subcontractors and material suppliers to the extent
that such rates and quotations were used by the Proposer in formulating and determining the
Price Proposal. The term "bid documentation" also includes any manuals, which are standard to
the industry used by the Proposer in determining the bid. Such manuals may be included in the
bid documentation by reference. Such reference shall include the name and date of the
publication and the publisher. The term does not include bid documents provided by the
Department for use by the Proposer in bidding on this project.

Submittal of Bid Documentation

A representative of the Proposer shall deliver the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation to the Department, in a container
suitable for sealing, within ten (10) days after the notice of award is received. Bid
documentation will be considered a certified copy if the Proposer includes a letter to the
Department from a chief officer of the company stating that the enclosed documentation is an
EXACT copy of the original documentation. The letter must be signed by a chief officer of the
company, have the person’s name and title typed below the signature, and the signature MUST
be notarized at the bottom of the letter. The Department will not execute the contract until the
original, unaltered bid documentation or a certified copy of the original, unaltered bid
documentation has been received by the Department. The container shall be clearly marked "Bid
Documentation" and shall also show on the face of the container the Proposer's name, Proposer's
address, the date of submittal, the Project Number, and the County.

Affidavit

In addition to the bid documentation, an affidavit signed under oath by an individual authorized
by the Proposer to execute the bid shall be included. The affidavit shall list each bid document
with sufficient specificity so a comparison may be made between the list and the bid
documentation to ensure that all of the bid documentation listed in the affidavit has been
enclosed. The affidavit shall attest that the affiant has personally examined the bid
documentation, that the affidavit lists all of the documents used by the Proposer to determine the
bid for this project, and that all such bid documentation has been included.

Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Proposer's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit. Should a discrepancy exist, the Proposer's representative shall immediately furnish
the Department's Contract Officer with any other needed bid documentation. The Department's

28



WBS 42784 Project Special Provisions Mecklenburg and
Cabarrus Counties

Contract Officer upon determining that the bid documentation is complete will, in the presence
of the Proposer's representative, immediately place the complete bid documentation and affidavit
in the container and seal it. Both parties will deliver the sealed container to a banking institution
or other bonded document storage facility selected by the Department for placement in a safety
deposit box, vault, or other secure accommodation.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Contractor receives the final estimate; or until such time as the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department related to the contract; or until authorized in writing by the
Contractor. Upon the giving of written notice of intent to file a claim, filing a written claim,
filing a written and verified claim, or the initiation of litigation by the Contractor against the
Department, or receipt of a letter from the Contractor authorizing release, the Department may
obtain the release and custody of the bid documentation. If the bid documentation remains in
escrow sixty (60) calendar days after the time the Contractor receives the final estimate and the
Contractor has not filed a written claim, filed a written and verified claim, or has not initiated
litigation against the Department related to the contract, the Department shall instruct the
banking institution or other bonded document storage facility to release the sealed container to
the Contractor.

The Proposer certifies and agrees that the sealed container placed in escrow contains all of the
bid documentation used to determine the bid and that no other bid documentation shall be
relevant or material in litigation over claims brought by the Contractor arising out of this
contract.

Failure to Provide Bid Documentation

The Proposer's failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within 10 days after the notice of award is received
may be just cause for rescinding the award of the contract and may result in the removal of the
Proposer from the Department's list of qualified Proposers for a period up to 180 days. Award
may then be made to the next lowest responsible Proposer or the work may be readvertised and
constructed under the contract or otherwise, as the Board of Transportation may decide.

Escrow Agreement

The Proposer will be required to sign an Escrow Agreement within 10 days after receipt of the
notice of award. A copy of this Escrow Agreement document will be mailed to the Proposer
with the notice of award for informational purposes. The Proposer and Department will sign the
Escrow Agreement at the time that the bid documentation is delivered to a Banking Institution or
other facility as outlined above. The Proposer's failure to sign the Escrow Agreement at the time
the bid documentation is delivered may be just cause for rescinding the award of the contract and
may result in the removal of the Proposer from the Department's list of qualified Proposers for a
period up to 180 days. Award may then be made to the next lowest responsible Proposer or the
work may be readvertised and constructed under the contract or otherwise, as the Board of
Transportation may decide.
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Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Proposer.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department. In the event of such written notice of intent to file a claim,
filing of a written claim, filing a written and verified claim, or initiation of litigation against the
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation
and affidavit may become the property of the Department for use in considering any claim or in
litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Proposer as a "trade secret”
at the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as providedtgneral Statutes 132-1.2.

Cost and Escrow Instructions

The cost of the escrow will be borne by the Department. The Department will provide escrow
instructions to the banking institution or other bonded document storage facility consistent with
this provision.

Payment

There will be no separate payment for all costs of compilation of the data, container, or
verification of the bid documentation. Payment at the monthly lump sum price for the project
will be full compensation for all such costs.

TWELVE-MONTH GUARANTEE

The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve months
following completion of the initial, and if applicable, second term, of the contract. The
Contractor shall replace such defective materials and workmanship without cost to the
Department.

Where items of equipment or material carry a manufacturer's guarantee for any period that
survives the end of the contract, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work with
the manufacturer. The Contractor's responsibility shall be limited to the term of the
manufacturer’s guarantee.

For Department contracts with others along the facilities covered by this contract, warranty
requirements within those contracts shall be exhausted prior to that work becoming the
responsibility of this Contractor.

This provision shall not be used as a mechanism to force the Contractor to return to the project to
make repairs or perform additional work for which the Department would normally compensate
the Contractor.
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The Contractor may offer additional or specific warranties beyond that required by this special

provision. Such additional warranties will be considered in the evaluation of the Technical
Proposals.

OUTSOURCING OUTSIDE THE USA

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

BOOKS AND RECORDS

The Contractor shall retain all books, records and other documents relative to this Contract for
three (3) years after expiration of the last contract term, except that books, records and other
documents relating to any items unpaid or in dispute as of the date of expiration of the Term
shall be retained for three (3) years after final payment of such amounts. The Department, its
authorized agents, and/or state auditors shall have full access to and the right to examine any said
materials during said period.

VEGETATION MANAGEMENT

Pesticides

To ensure compliance with existing NPDES requirements and to sustain the Department's
current approach to vegetation management, the Contractor shall adhere to the following
requirements.

The Contractor shall submit for approval a completed “Application for Permit to Apply
Pesticides along NCDOT Rights-of-Way.” The form shall be submitted to the Engineer 15
business days prior to any pesticide application. The Department shall approve in writing all
tree-cutting before operations begin. In addition, for every application, a “Daily Pesticide
Application Form for Contractor Applied Products” shall be completed by the Contractor and
shall be maintained for the duration of the contract. These logs shall become the property of the
Department at the end of the contract period.

Pesticide applicators shall be appropriately licensed by the North Carolina Department of
Agriculture and Consumer Services Pesticide Section. A license holder shall be on-site during
all applications. A Contractor representative shall be available within a 24-hour timeframe to
respond to any questions regarding pesticide applications. The Contractor shall be responsible
for all third party claims arising from pesticide applications.
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The Contractor shall preserve and protect endangered and threatened species both within and
beyond the right-of-way. The Contractor shall follow NCDOT policies regarding Roadside
Memorials on Highway Rights-of-Way, Control of Kudzu and Undesirable Veget@i86{

18(9)), and Cutting Down Tree$136-18.6). The control of exotic invasive plants is the
Contractor’s responsibility.

The use of products containing ester formulations is restricted to the period between November
15 and February 15 of each year.

No pesticide shall be used to maintain or open lines-of-sight at outdoor advertising structures or
as a component of Selective Vegetation Removal unless otherwise approved in writing by the
Engineer. The Department shall retain control of the Outdoor Advertising and Selective
Vegetation Removal permitting processes. Any utility encroachments including vegetation
removal will also be approved and permitted by the Department.

NCDOT GENERAL SEED SPECIFICATIONS FOR SEED QUALITY

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier's expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.
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The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtalil 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass
Kobe Lespedeza Browntop Millet
Korean Lespedeza German Millet - Strain R
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Weeping Lovegrass Clover - Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 70% pure live seed
will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter;maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
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prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, biutp://mwww.ncagr.com/plantindb determine those specific project

sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

©CoOoNoOOR~WDN

LANDSCAPED AREAS

All landscaped areas in the scope of this project have been identified and inventoried. These
areas, or assets, can either be plant beds, reforested areas, or individual trees. These assets will
be designated either as a Tier | or Tier Il level depending on the level of maintenance required
under the provisions of this contract. Ratings and levels of expectations can be found in the
rating methodology portion of this contract. A digital copy of these maps will be made available.
All other landscaped areas not included on these maps will be considered Tier Il locations.
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MINIMUM WAGES

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, State or Federal. It is the responsibility of the Contractor to keep
himself fully informed of all Federal and State Laws affecting this contract.

ERRATA

Revise thestandard Specifications for Roads and Structures July 2006 on all projects as follows:
Division 1

Page 1-1, replace AREA - American Railway Engineering AssociationAmitdrican Railway

Engineering and Maintenance of Way Association.

Page 1-7, remove-L- in middle of page after INVITATION TO BID and before
LABORATORY.

Page 1-25, 102-16(R), move 2nd paragraph to left margin. It is not a part of this subarticle, but
part of the entire article.

Division 2
Page 2-9, Subarticle 225-1(C)* paragraph, ® line, last word, add a “d” to make the word
grade becomgraded.
Page 2-15, Subatrticle 226-3, 5th paragraph, first line, replace thamwwitth the words.
Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with

finishedgrade.
Page 2-28, Article 260-3, First paragraph, second line, remove thdawbrd

Division 3
Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Fldvithble
Division 4
Page 4-29, Article 420-13(A) Description, change reference from Section 128 de 1081-
6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) berein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 61 to SSP& Guide

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section
450.

Page 4-79, at the top of the page, substitute the heading Section 450 with &2ction
Page 4-80, change 452-7 to 4&at the top of the page.

Page 4-80, change Pay Item __ Steel Pile Retaining WaBhetb Pile Retaining Walls.
Page 4-88, 462-4, Title, Replace last word Measurement with theRAMBIENT
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Division 5
Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The
guantity of lime, measured as provided ...
Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second linevillelete
Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 wih 818-

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right
under the number (13).

Page 6-43, Article 610-8, 4th paragraph, remove thetlfiest

Page 6-44, 2nd full paragraphis 4¢entence, delete the firahd and addtransverse just before
cross-slope control.

Page 6-51, at the top of the page, &16-14 on the same line, and just before the heading
MAINTENANCE.

Page 6-53, Article 620-4 sixth paragraph, second line; the word that shautilche
Page 6-66, title, Replace EXISTNG wHEXISTING

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt
with hot applied joint sealer.

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following:

Item Section
Hot Applied Joint Sealer 1028-2

Page 6-67, at the top of the page, substitute the heading Section 654 with @&&&ction

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with
applied joint sealer.

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following:

Using the quantities shown inTable 660-1, apply asphalt material to the existing surface
followed by an application of No. 78 M or lightweight aggregate

Page 6-89; Add a period at the end of the last sentence at the bottom of the page.

Page 6-90, Article 663-5, first paragraph, first sentence, change 5@&FFtothird paragraph,
fourth sentence change 3250R325°F.

Division 7
Page 7-12, at the top of the page, substitute the heading Section 710 with B¥xction
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to {®)0-10

Division 8
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Page 8-13, Article 808-3, 4th Paragraph, third line, replace EexcavatioBxe#tation
Page 8-35, Article 848-2, Iltem: Replace Cncrete Withcrete

Division 9
Page 9-2, ad€f01-3 just before CONSTRUCTION METHODS

Division 10

Page 10-12, near bottom of page a@ before Proportioning and Mixing of Modified
Compositions, which should be bold type.

Page 10-28, at the top of the page, substitute Section 1006 for 1005.

Page 10-54, Subarticle 1018-2A), First line, substiBdefor Il, third line, substitutgB)(2) for
l1-b.

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with1826tion
Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word
cycles.

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4
Class A Class B Soil Stabilization
451b 751b -- -- 751b

Page 10-116, Subarticle 1070-10, first paragraph, second sentenoejusidefore cold-forged
sleeve.

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with1Sé2tion

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to
Subarticle 42Qt7(B).

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359
Page 10-211, at the top of the page, substitute Section 1081 with 368ton
Page 10-229, adtD88-6 BLANK on the line above 1088-7 TUBULAR MARKERS.

Page 10-244, add089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12
FLAGGER.

Page 10-272, delete Article 1098-6 in its entirety. Renumber Articles 1098-7 through 1098-17 as
Articles 1098-6 through 1098-16 consecutively.

Division 12
Page 12-21 Add266-2 just before the heading MATERIALS.
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Division 14

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replacewvitagaid for.

0o 0 0 O

Division 15

Page 15-2 add500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY
WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the followiRgovide
shielding or shoring as required under Section 150 or as required elsewhere in the
contract.

Page 15-5, ad#i505-6 on the same line and just before the heading MEASUREMENT AND
PAYMENT. (Remove the period after PAYMENT.)

Page 15-6, Article 1505-6(3), delete Section 1175 and replace it wiglsewhere in the
contract

Page 15-8, ad#i510-4 on the same line and just before the heading MEASUREMENT AND
PAYMENT.

Page 15-10, substituBl ANK for CONSTRUCTION REQUIREMENTS on the same line
and just before 1515-4.

Page 15-10, substitu@ONSTRUCTION REQUIREMENTS for General Requirements
Page 15-10, Article 1515-4, adid) just before the bolded Fire Hydrants.
Page 15-13, Article 1520-3, 8th paragraph, jpigd after diameter.

Page 15-22, add540-3 on the same line and just before the heading CONSTRUCTION
REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT wWEASUREMENT
AND PAYMENT.

Division 16

Page 16-12, Subarticle 1632-1(C) ¥ Inch hardware cloth, change the minimum width from
24 inches to 48 inches.

Division 17
Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 & 1098-
Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9

END
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GENERAL

The Contractor shall be fully and totally responsible for the accuracy and completeness of all
work performed under this contract and shall save the State harmless and shall be fully liable for
any additional costs and all claims against the State which may arise due to errors, omissions and
negligence of the Contractor or its subcontractors in performing the work. The Contractor shall
certify any required plans, specifications, estimates and engineering data furnished by the
Contractor’s team.

All work by the Contractor shall be performed in a manner satisfactory to the State and in
accordance with the established customs, practices, and procedures of the North Carolina
Department of Transportation, and in conformity with the standards adopted by the American
Association of State Highway Transportation Officials, and approved by the U.S. Secretary of
Transportation as provided in Title 23, U.S. Code, Section 109 (b). The decision of the Engineer
shall control in all questions regarding location, design, and similar questions.

NO CONTACT CLAUSE

To ensure that information is distributed equitably to all short-listed Proposers, all questions and
requests for information shall be directed to the State Contract Officer through the Interstate
Maintenance e-mail address. This procedure precludes any Contractor, subcontractor, or
representative, from contacting representatives of the Department, other State Agencies or
Federal Agencies either by phone, e-mail or in person concerning this Interstate Maintenance
Project.

USE OF TERMS

Throughout this RFP and all manuals, documents and standards referred to in the RFP the terms
Contractor, Bidder, Design-Builder, Design-Build Team, Team, Firm, Company, and Proposer
are synonymous.

Throughout this RFP and all manuals, documents and standards referred to in the RFP, the terms
NCDOT, Department, Engineer, Project Manager, and State are synonymous.

Throughout this RFP and all documents referred to in the RFP, references to the Technical
Proposal include all Technical Proposal supplemental information that may be submitted in
response to a Best and Final Offer RFP.

DESIGN REFERENCES

Design references may be needed during the course of this contract. Any design references
developed and published by NCDOT or developed and published by other agencies and adopted
for use by NCDOT may be obtained by contacting the Contract Office of the Project Services
Unit. Standard prices for materials, which the Department normally sells for a fee, will be in
effect. The Contractor is responsible for designing in accordance with the applicable documents
and current revisions and supplements thereto.
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DESIGN SUBMITTALS

The Contractor will be responsible for submitting to the Department for approval all design work
necessary to make emergency repairs or collision damage repairs except for bridge elements,
retaining walls, and culverts greater in size than 54". The Department will provide designs for
bridge elements, retaining walls, and culverts greater in size than 54”. The Contractor will be
responsible for all traffic control plans and shop drawings. Traffic control submittals shall be
sealed by a Professional Engineer licensed in the State of North Carolina and submitted in
accordance with the document entitléaeSign-Build Submittal Guidelines’, which by reference
is incorporated and made a part of this contract. This document is available through the
following website:

http://www.ncdot.org/doh/preconstruct/altern/design_build/default.html

Design submittals will be reviewed within 10 working days from the date of receipt by NCDOT.
All submittals shall be made simultaneously to the Engineer and the State Alternative Delivery
Engineer.

ETHICS POLICY

Employees employed by the Contractor or subcontractors to provide services for this project
shall comply with the Department’s ethics policy. Failure to comply with the ethics policy will
result in the employee's removal from the project and may result in removal of the Contractor
from consideration on future Department contracts.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09)

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.8 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts
or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the

requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.
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APPROVAL OF PERSONNEL

The Contractor shall not change team members or subcontractors identified in the Technical
Proposal without written consent of the Engineer. In addition, subcontractors not identified in
the Statement of Qualifications or Technical Proposal shall not perform any work without
written consent of the Engineer. Through the life of the contract, the Department will have the
right to approve or reject any personnel assigned to the project by the Contractor.

Key Contractor team members, including prime contractor personnel and subcontractors,
identified in the Statement of Qualifications shall not be modified in the Technical Proposal
without written approval of the Department. Any such request should be sent to:

Randy Garris, PE
NCDOT- Contract Standards and Development Unit
Century Center-Building B
1020 Birch Ridge Drive
Raleigh, NC 27610

The Contractor or any subcontractor which are employed to provide services for this project shall
not discuss employment opportunities or engage the services of any person or persons, now in
the employment of the State during the time of this contract, without written consent of the State.

In the event of engagement, the Contractor or its subcontractors shall restrict such person or
persons from working on any of the Contractor's contracted projects in which the person or
persons were “formerly involved” while employed by the State. The restriction period shall be
for the duration of the contracted project with which the person was involved. Former
Involvement shall be defined as active participation in any of the following activities:

Drafting the contract

Defining the scope of the contract

Selection of the Contractor

Negotiation of the cost of the contract (including calculating manhours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved
by the Board of Transportation.

Failure to comply with the terms stated above in this section may be justification for removing
the Contractor from further consideration for this project and disqualification from submitting on
future Department contracts.

SUBMITTAL OF TECHNICAL AND PRICE PROPOSALS
Technical and / or Price Proposals that do not adhere to all the requirements noted below

may be considered non-responsive and may result in the Department not considering the
Design-Build Team for award of the contract or reading their Price Proposal publicly.
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GENERAL

Technical and Price Proposals will be accepted 40 p.m. Local Time on Wednesday,
January 15, 2010, at the office of the State Contract Officer:

Mr. Randy A. Garris, PE
Contract Standards and Development
1020 Birch Ridge Drive
Century Center Complex Bldg. B
Raleigh, NC 27610

No Proposals will be accepted after the time specified.

Proposals shall be submitted in 2 separate, sealed parcels containing the Technical Proposal in
one and the Price Proposal in the other parcel.

TECHNICAL PROPOSAL

Technical Proposals shall be submitted in a sealed package. The outer wrapping shall clearly
indicate the following information:

Technical Proposal
Submitted By: (Contractor’'s name)
WBS Number 42784
Mecklenburg and Cabarrus Counties
I-85, I-77, 1-485 & 1-277 Interstate Maintenance Contract

Technical Proposal Requirements
15 Copies
8 %2 inch by 11 inch pages
Printed on one side only
Double-spaced
Font size 11
No more than 50 pages

PRICE PROPOSAL

Price Proposals shall be submitted in a sealed package. The outer wrapping will clearly indicate
the following information:
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Price Proposal
Submitted by (Contractor’'s Name)
WBS Number 40682
Mecklenburg and Cabarrus Counties
[-85, I-77, 1-485 & 1-277 Interstate Maintenance Contract

The Price Proposal shall be submitted by returning the Request for Proposals with the item
sheets completed, and all required signatures and bonds. Failure to execute the required
documents may render the proposal non-responsive.

EVALUATIONS

Decisions based on cost alone will not establish the maintenance standards for the project.
Technical Proposals shall address the elements of the routine maintenance of the project. The
Technical Review Committee will consider the understanding of the project, the anticipated
problems and the solutions to those problems, in addition to other evaluation criteria identified
herein..

The Contractor’'s Technical Proposal shall be developed using narratives, tables, charts, plots,
drawings and sketches as appropriate. The purpose of the Technical Proposal is to document the
Contractor's understanding of the project, their selection of appropriate subcontractors, and their
approach for completing all maintenance and repair activities.

The award of the Interstate Maintenance contract does not in any way imply that the Department
accepts or approves the details of the Technical Proposal submitted by the Contractor. The
Technical Proposals will be evaluated in each of the following major categories:

EVALUATION FACTORS POINTS
1. Management 20
2. Responsiveness to Request for Proposal 40
3. Maintenance of Traffic and Safety Plan 20
4. Timeliness Requirements and Tracking 15
5. Oral Interview 5

TECHNICAL PROPOSAL EVALUATION CRITERIA
1. Management — 20 points
Interstate Maintenance Management20 points

- Describe the Contractor’'s concept of maintenance management. The proposal shall
identify key positions and subordinate organizational units. The proposal shall also
address overall staffing expectations to ensure that proper and timely maintenance
and repair functions are completed. Provide an organizational chart that illustrates
the various subcontractors and key personnel.
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« Provide a description of the proposed location of the Contractor’s office(s) and their
respective responsibilities.

« Describe how the Contractor’'s team will interact with Department personnel, State
Highway Patrol, Fire and Rescue, and other agencies as needed.

« Describe the overall strengths of the Contractor’'s organization, including
subcontractors, and their ability to fulfill the requirements of this contract.

« Descriptions of those categories of work that the Contractor anticipates will be self-
performed and those categories that will be performed by subcontractors.

« Describe in general terms the resources that the Contractor’'s team will have or make
available for this project.

2. Responsiveness to RFP — 40 points

General - 15Points

+ Describe the Contractor’s understanding of the major components and issues
surrounding this contract.

« Describe in detail the Contractor’s definition of: 1) Capital Improvement, 2) Routine
Maintenance. Provide examples of work/projects of each.

« Provide a brief description of the Contractor’s philosophy pertaining to: 1) Preventive
Maintenance, 2) Reactive Maintenance.

« Provide a brief description of the Contractor's proposed plan for performing
maintenance and repairs on the project. This description shall include any items that
the Contractor is responsible for that are not specifically mentioned in the RFP.

« Describe any initial condition assessment that the Contractor has performed within
the project limits, highlighting those work elements that are viewed as severely below
the performance targets contained herein.

- Describe innovative approaches that have been used on other projects or will be used
to fulfill the maintenance needs throughout this project.

« Describe the Contractor’'s philosophy, abilities, and approach to assessing and
collecting funds as third party claims.

Quality Management - 15 Points

« Describe how the Contractor’'s team will ensure achievement of the performance
criteria specified herein. Include a narrative describing the Contractor’s
understanding of the Department’s quality control philosophy.

+ Include a Quality Management Plan as discussed elsewhere in this RFP.

« Describe the Contractor's ability to assess maintenance needs, prioritize work
activities, and proactively pursue asset improvements.

« Describe the Contractor’s approach to overall quality control and quality assurance.

« Describe how the Contractor will track and evaluate their performance.

« Describe the reporting or tracking techniques that the Contractor will use to ensure
timely and quality maintenance services on this project.

+ Describe the methods the Contractor will use to ensure quality across the large
geographic area and diverse traffic conditions across this project.
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« Describe any specific approaches, methods, or materials that will be used to provide
long-term solutions to maintenance and repair problems in order to minimize the
Department’s cost after the period of this contract.

- Describe any additional warranties that the Contractor may offer other than those
required herein.

Minority & Women'’s Business Enterprises and Small Businesses - 5 Points

« Describe the Contractor’'s approach to ensuring that MB/WB and Small Businesses
will have opportunities to participate in the various aspects of the project.

« Describe the Contractor's commitment to maintaining a high level of MB/WB and
Small Business involvement throughout the life of the contract.

Natural Environmental Responsibility 5 Points

« Describe the Contractor’s approach to environmental concerns within the project.

« Describe the Contractor’'s understanding of the overall approach to permitting and
their comfort level with obtaining any required permits.

« Describe any Notice of Violations (NOV’s) or Immediate Corrective Actions (ICA’S)
the Contractor has received and the disposition of any NOV'’s or ICA’s.

« Describe the Contractor's approach to Sedimentation and Erosion Control for the
project.

3. Maintenance of Traffic and Safety Plan — 20 points
Maintenance of Traffic

« Describe the Contractor’'s approach to any traffic control that will be used for each
maintenance operation. Describe how traffic will be maintained as appropriate and
describe the Contractor’'s understanding of the traffic control time restrictions noted
elsewhere in the RFP.

Safety Plan

« Describe the safety considerations specific to the project.
« Discuss the Contractor 's overall approach to safety.

4. Timeliness Requirements and Tracking — 15 points

« Describe the Contractor’s approach to meeting all timeliness requirements within this
contract.

« Describe the Contractor’s specific approach to the timeliness of emergency response.

« Describe the Contractor’s approach to tracking and addressing customer service
issues.

« Describe the Contractor’s approach to tracking work progress and asset conditions.

5. Oral Interview — 5 points

+ The Contractor's team shall present a brief introduction of the project team and
maintenance approach.
+ Introductory comments shall be held to no more than 20 minutes.
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« The Department will use this interview to ask specific questions about the
Contractor’s background, philosophies, and approach to the project.

« Presentation, questions, and answers shall not exceed 75 minutes. No more than 10
people from the Contractor’s team may attend.

« The Department will use the information presented in the oral interview to assist in
the evaluation of the Technical Proposal.

SELECTION PROCEDURE

There will be a Technical Review Committee (TRC) composed of five or more senior personnel
from involved engineering groups that will evaluate the Technical Proposal on the basis of the
criteria provided in the Request For Proposals.

The selection of the contractor will involve both technical quality and price. The Technical
Proposals will be presented to the TRC for evaluation. The TRC shall first determine whether
the proposals are responsive to the requirements of the Request for Proposals. The Department
reserves the right to ask for clarification on any item in the Technical Proposal. A written
response to this request for clarification shall be provided to the Department prior to the opening
of the Price Proposals. The contents of the written response may affect the Technical Review
Committee’s determination of the Technical Proposal's responsiveness and/or the overall
evaluation of the Technical Proposal. If any commitments or clarifications provided in the
written response conflict with the contents of the Technical Proposal, the contents of the written
response will govern and be incorporated into the contract.

Each responsive Technical Proposal shall be evaluated based on the rating criteria provided in

the Request for Proposals. The TRC will submit an overall consensus Technical Proposal score
for each contractor to the State Contract Officer.

Quality Credit Evaluation Factors for Technical Proposals

Management 20
Responsiveness to Request for Proposal 40
Maintenance of Traffic and Safety Plan 20
Timeliness Requirements and Tracking 15
Oral Interview 5
Maximum Score 100

The State Contract Officer will use a table based on the maximum quality credit percentage to
assign a Quality Credit Percentage to each proposal based on the proposal's overall technical
score. The maximum percentage for this project wiR@f#.
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Quiality Credit Percentage for Technical Proposals

Technical Score  Quality Credit (%) Technical Score Quality Credit (%o)
100 20 89 9
99 19 88 8
98 18 87 7
97 17 86 6
96 16 85 5
95 15 84 4
94 14 83 3
93 13 82 2
92 12 81 1
91 11 80 0
90 10

The maximum Technical Score, including any extra credit given for warranties or
guarantees, shall not exceed 100 points in determining the Quality Credit percentage.

If any of the Technical Proposals were considered non-responsive, the State Contract Officer will
notify those Contractors of that fact. The State Contract Officer shall publicly open the sealed
Price Proposals and multiply each Contractor’s Total Price Proposal for “Maintenance Services”
by the Quality Credit Percentage earned by the Contractor’'s Technical Proposal to obtain the
Quality Value of each Contractor's Technical Proposal. The Quality Value will then be
subtracted from each Contractor's Total Price Proposal for “Total Contract Price” to obtain an
Adjusted Price based upon Price and Quality combined. Unless all Proposals are rejected, the
Department will recommend to the State Board of Transportation that the Contractor having the
lowest Adjusted Price be awarded the contract. The cost of the maintenance contract will be the
amount received as the Total Contract Price Proposal. Quality credit percentage will include all
bid items in the contract.

The following table shows an example of the calculations involved in this process.

An Example of Calculating Quality Adjusted Price Ranking

Proposal Technical Quality Total Quality Adjusted
Score Credit (%) Contract Value ($) Price (%)
Price
Proposal ($)

A 95 15 3,000,000 450,000 2,550,000
B 90 10 2,900,000 290,000 2,610,000
C* 90 10 2,800,000 280,000 2,520,000
D 80 0 2,700,000 0 2,700,000
E 70 0 2,600,000 0 2,600,000

* Successful Contractor — Contract Cost $2,800,000
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Opening of Price Proposals

Prior to opening of price proposals, the Contract Officer will provide to each Proposer their
technical score in a sealed envelope. The sealed envelope will contain that Proposer’s score only.

At the time and date specified the Contract Officer will open the price proposals and calculate
the percentage difference between the price proposals submitted and the Engineer’s Estimate.

Should all of the price proposals be within an acceptable range or below the Engineer’s Estimate
the Contract Officer will proceed to calculate the quality credit and publicly read the price
proposal, technical score, and adjusted price as outlined in the selection procedure above.

Should any one or more of the price proposals be within an acceptable range or below the
Engineer's Estimate and the remaining price proposals exceed an acceptable rémge of
Engineer’s Estimate the Contract Officer will go to a separate location to calculate the quality
creditand determine if the Proposer with the lowest adjusted price is witlancaptable range

of the Engineer’s Estimate. Should the price proposal of the Proposer with the lowest adjusted
price be within an acceptable range of the Engineer’s Estimate or below the Engineer’s Estimate
the Contract Officer will proceed to publicly read the price proposals, technical scores, and
adjusted pricesShould the price proposal of the Proposer with the lowest adjusted price exceed
an acceptable range of the Engineer’s Estimate the Contract Officer will publicly read the price
proposals only and the Department will then determine whether to proceed to request a Best and
Final Offer (BAFO) as outlined below.

Should all price proposals submitted exceed an acceptable ratige Exfigineer’'s Estimate the
Contract Officer will publicly read the price proposal only. The Department will then determine
whether to proceed to request a Best and Final Offer (BAFO) as outlined below.

Provided the Department elects to proceed to request a BAFO, at the date and time specified, the
Contract Officer will open the BAFO price proposals and proceed to publicly read all price
proposals, technical scores and adjusted prices.

Best and Final Offer

In the event initial price proposals exceed an acceptable range of the Engineer’s Estimate or if
the Department feels it is necessary for any reason the Department may choose to make
amendments to the details of the RFP and request a Best and Final Offer from all of the
previously shortlisted teams. Alternately, the Department may choose to redistribute to the
shortlisted firms another RFP for the project with no amendments to the RFP scope.

After receipt of the redistributed RFP, the Contractor has the option of changing their Technical
Proposal details. If the Contractor changes any component of the Technical Proposal, the TRC
will review those amended components of the Technical Proposal and reevaluate the scores
accordingly. The Contractor shall highlight the changes to bring them to the Department’s
attention. A revised total score will be calculated, if appropriate, based on these amendments to
the Technical Proposal.

49



WBS 42784 General Mecklenburg and Cabarrus Counties

Additional oral interviews will not be held. The Contractor will submit both a revised Price
Proposal and a revised Technical Proposal (if applicable) at the time, place, and date specified in
the redistributed RFP. A revised Quality Credit Percentage (if required) and Adjusted Price will
be determined elsewhere in the RFP. This will constitute the Contractor’'s Best and Final Offer.
Award of the project may be made to the Proposer with the lowest adjusted price on this Best
and Final Offer for the project.
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*** SCOPE OF WORK ***
OVERVIEW

The requirements of this contract apply to interstate transportation facilities within the state road
right of way. The Contractor shall manage and perform maintenance and repair activities
associated with roadways, drainage, structures, roadside, vegetation and aesthetics, traffic
services, emergency repairs and as otherwise contained herein. The contractor shall also be
responsible for any traffic control, design, shop drawings, and permits required to satisfy the
duties required by this contract.

The scope of work for this project shall include the management and performance of
maintenance and repair activities on approximately 135 center-line miles of interstate highways.
The project will include management and performance of routine maintenance of, and repairs to,
-85, 1-77, 1-277 and 1-485 in Mecklenburg and Cabarrus Counties.  Should additional sections
of Interstate or Interchanges be added throughout the life of the contract, the Contractor will be
responsible for the management and performance of routine maintenance of, and repairs to those
sections upon the final acceptance of the construction project by the Department. Anticipated
projects are listed in Cooperation between Contractors section of the Project Special Provisions.

These activities shall be performed in accordance with the Manual of Uniform Traffic Control
Devices and the North Carolina supplement thereto, NCDOT Maintenance Operations Manual,
NCDOT Emergencyrocedures Manual, 2006 NCDOT Standard Specifications for Roads and
Structures Edition, NCDOT Construction Manual, 2006 Roadway Standard Drawings, Structure
Standard Drawings, NCDOT Environmental Handbook, all Design Manuals, all AASHTO
design references, NCHRP 350, Sedimentation and Erosion Control for Maintenance (and
Construction) Manuals, Best Management Practices for Construction and Maintenance,
Guardrail Manual, NCDOT Vegetation Management Manual, Culvert Repair Practices Manual,
Drainage Manual, typical Special Provisions, and all other applicable manuals and provisions,
which by reference are incorporated and made a part of this contract.

The scope of this contract is not to bring all facilities up to current detagdards. However, if
an asset must be replaced (e.g. guardrail end units, impact attenuators, sign structures, etc.) then
that asset must be replaced in a manner such that current design standards are met.

Areas of work required for this project shall include, but are not limited to, routine maintenance,
minor repairs, collision damage repairs, and emergency repairs for the following items as
detailed in the Performance Criteria or other provisions contained elsewhere in this RFP:

Shoulder and Ditches
Drainage

Roadside

Roadside Appurtenance
Traffic

Pavement

Bridges

NookwhpE
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The Contractor shall manage all assets within the project limits that are not specifically excluded
within this RFP. The Contractor shall perform routine maintenance, minor repairs, collision
damage repairs and emergency repair activities as necessary. These maintenance activities will
be performed at a frequency that ensures uniform and consistent compliance with the
performance criteria and requirements specified herein.

The project limits are further defined as follows:

(a) All assets located within the controlled access fences of the transportation facilities,
unless otherwise stated within.

(b) All interchanges, crossovers and ramps to the point at which the ramp or loop intersects
the crossing facility.

(c) All overpasses that carry interstate traffic, including bridge deck, superstructure,
substructure and channel and slope protection.

(d) Maintenance of slope protection of all highway bridges over the interstate facilities.

(e) Repair of any portion of bridges over the interstate facilities necessitated by damage
from traffic travelling on the interstates.

(H All permanent drainage easements associated with the highway corridor including
compliance with any permit requirements.

(g9) All Rest Area and Weigh Station roadways to the back of curb and the roadway
drainage system (from entrance ramp through the parking area to exit ramp of the Rest
Area).

(h) Regulatory, Warning, Guide, and Facility (airport, railroad, commuter parking, rest
area, welcome center) signs will be the responsibility of the Contractor.

The Department will provide a recent Maintenance Condition Assessment of the existing
facilities. In addition, various as-built drawings are available for viewing at the Division 10
office. The Department in no way guarantees the accuracy or sufficiency of these documents
and the Contractor shall be fully responsible for verifying the existing asset inventory to their
own satisfaction.

EXCLUSIONS

This project specifically excludes:

(a) Frontage roads

(b) Repair or maintenance of Railroad and Pedestrian bridges and tunnels

(c) Fog detection, closed circuit televisions, traffic counters, signal loops, Highway
Advisory Radio (HAR) and Changeable Message Signs (CMS) and their structures
and associated electronics, power and communication infrastructure.

(d) Rest Area and Weigh Station Janitorial, Buildings, Equipment, and Grounds
Maintenance. Mowing at rest areas to the limit of the gore areas.

(e) The installation and maintenance of LOGO signs, General Motorist Service signs, and
informational safety signs for specific events (e.g. Lowe’s Motor Speedway).

(H NCDOT will perform Bridge, Culvert, roadside Sign Structure, Over Head Sign, and
High Mast Light Pole Inspection in accordance with Department Standards and
Specifications. NCDOT will also perform structural analyses when, as a result of
routine or incident inspection, significant section loss is observed due to deterioration
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(9)
(h)

(i)
()
(k)
(N
(m)

(n)
(0)

or damage. Nothing in this paragraph relieves the Contractor from its responsibility to
make repairs deemed necessary as a result of the inspections.

Maintenance activities covered by a Municipal Agreement as provided by the
Department.

All activities associated with Outdoor Advertising (ODA), Selective Vegetation
Removal (SVR), and requests by utilty companies to control vegetation with
herbicides on the highway right-of-way.

Wildflower Program and beds

Right-of-Way Fence

Incident Management Assistance Patrols

Critical Finding Notices issued for bridge repairs or rehabilitation

Bridge decks, superstructure and substructure that do not carry interstate traffic except
for emergency repairs.

Maintenance of noise walls, except for graffiti removal.

Capital Improvements typically include maintenance treatments such as the addition
of thick surfacing, or the removal of part of the existing pavement structural layers and
the addition of layers to restore or improve structural integrity and to increase the
strength of the pavement. It is normally applied at the end of a pavement’s structural
life, when the pavement’s problems are only structural of nature and no quality of
service problem is anticipated in the medium to long term. Strengthening activities are
divided into the following activity types:

* REHABILITATION: Rehabilitation is most effective on pavements that are
exhibiting signs of structural deterioration (alligator cracking and rutting, in
particular) but not to such an extent that complete reconstruction (removal and
replacement of the base and/or sub-base) will be more economical.
Rehabilitation could include the reworking (but not removing) of the top 150
mm of the existing pavement to form a uniform surface for the addition of new
pavement layers. Rehabilitation increases the structural capacity of the
pavement to a condition that is very near or equal to that of an equivalent new
pavement.

» RECONSTRUCTION: This is the removal of part (both bound and unbound
layers) or all of the existing pavement layers and the construction of a new
pavement. Reconstruction is appropriate when the pavement has structurally
failed and the subgrade requires strengthening (including subdrainage
construction) in order for the new pavement to perform properly. Since
reconstruction consists of the removal of the structure of the existing
pavement, it offers the opportunity to correct subgrade or base deficiencies, to
slightly adjust the vertical geometry, to add drainage structures, etc. These
options are not viable when the pavement is only rehabilitated. Reconstruction
increases the structural capacity of the pavement to a level that is required for
the medium to long term.

* BRIDGES: This refers to the activities related to strengthen an under designed
bridge to enable it to carry the required design loads.
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(p) Level of Service | mprovements comprises activities that aim to improve the quality
of service on roads with adequate remaining pavement structural life, but with an
unacceptable quality of service. Improvements are normally applied to roads
experiencing an unforeseen growth in traffic due to change in use of the road. These
include measures of improving quality of service on existing roads such as relieving
traffic congestion, road safety, road passability, etc. Improvement activities are
divided into the following activity types:

 CAPACITY: This comprises activities that retain the existing pavement, but
increases the width over the total length of the section. These include partial
widening and lane addition.

* ALIGNMENT: This comprises activities that change the road geometry for
part of a section, but that retain some of the existing pavement structure.
These include local geometric improvements, and intersection improvements.

» BRIDGES: This comprises activities that retain the existing bridge, but
increases the width over the total length of the bridge. It also include all work
related to improve the horizontal and vertical clearances over and under the
bridge.

DEFINITIONS

Routine M aintenance is the restoration of an asset, including all its appurtenances, to meet
acceptable performance criteria as contained herein. Routine maintenance also includes all
preventive maintenance activities.

Routine maintenance is further defined as those treatments that are applied to a pavement, in
order to keep the pavement functioning properly. As such, routine maintenance is sometimes
referred to as “reactive maintenance.” This suggests that it is work that is performed as a reaction
to a specific distress. Routine maintenance is performed on pavements as they begin to show
signs of deterioration, but is generally considered to be a wasted effort on pavements that are
severely distressed.

Filling a pothole is an example of a routine maintenance activity: It cannot be scheduled before
the pothole appears and it should not be left unattended once the pothole has developed.
However, if there are too many potholes present, a more comprehensive repair may be needed. In
addition to pothole repair, routine maintenance treatments applied to pavements include edge
patching, crack sealing and filling, and shoulder repair. Routine maintenance activities are
divided into the following activities types:

* NON PAVEMENT: These include all the activities that are accomplished outside of the
road surface, like clearing side drains & culverts, vegetation control, line-marking, road
signs repair, guard rail repair, shoulder and ditch maintenance, etc.

* PAVEMENT: These are activities responding to minor pavement defects caused by a
combination of traffic and environmental effects, for example, crack sealing, patching,
and edge repair.

Preventive Maintenance activities are periodic maintenance treatments ideally applied on
pavements prior to their manifestation of distresses. These treatments are intended to prolong the
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life of a pavement by restoring (or maintaining) desirable properties while such measures are still
cost-effective. Preventive maintenance can delay future deterioration, or correct existing
distresses, therefore they can be classified in preventive or corrective (reduce deterioration
progress, or correct existing deterioration producing a step in the distress curve). Preventive
maintenance activities are divided into the following activity types:

* PREVENTIVE TREATMENTS: This is the addition of a thin film of surfacing to
improve surface integrity and waterproofing without increasing the strength of the
pavement. Preventive maintenance treatments are most effective when they are applied to
a surface that is intact (i.e., free from significant cracking or disintegration). Preventive
treatments are not an effective means of addressing structural deterioration such as rutting
and alligator cracking.

* SHORT OVERLAYS: This is the addition of a thin surfacing to improve surface
integrity and waterproofing, or to improve skid resistance, without increasing the strength
of the pavement significantly. They are sometimes referred to as “functional overlays,” as
they are intended to restore or enhance the ability of the roadway to serve its purpose
(function), but do not increase the load-carrying capabilities of the structure.

Minor Repairs are defined as repairs to return an asset to a structurally sound condition (e.g., no
loss of strength, functionality), but may have minor section loss, cracking, etc. Minor repairs

include any activity intended to correct the effects of minor material deterioration by restoring

the damaged component.

Collison Damage Repairs are defined as any repairs necessitated by collision of any type
vehicle with a portion of the transportation facilities. Generally these will include third party
claims to which the Contractor will be entitled as indicated elsewhere in this RFP.

Emergency Repairs are defined as those repairs necessitated by a natural disaster or as deemed
necessary through exposure via a routine inspection by either the Contractor or the NCDOT.
Some of these will include third party claims to which the Contractor will be entitled as indicated
elsewhere in this RFP.

As with routine maintenance, emergency repairs are classified as “reactive” road activities due to
unplanned circumstances. These circumstances are the result of natural phenomena such as flash
floods, or damage caused due to accidents. Emergency Repairs are divided into the following
activity types:

* NON PAVEMENT: This comprises activities undertaken to clear a road that has been cut
or blocked. Included under here are traffic accident removal, clearing debris, and
repairing washouts.

« PAVEMENT: This normally involves the repair of selected pavement areas that fail due
to latent defects, thus enabling the rest of the pavement to achieve its anticipated design
performance or life.

* BRIDGE: This normally involves the repair of selected bridge elements that fail mostly
due to latent defects, thus enabling the rest of the bridge to achieve its anticipated design
performance or life.

Note: The contractor is required to perform the aforementioned activities of routine

maintenance, preventive maintenance, minor repairs, collision damage repairs, and emergency
repairs. In the event the contractor does not adequately perform these activities resulting in the

95



WBS 42784 Scope of Work Mecklenburg and Cabarrus Counties

deterioration of an asset beyond its structural integrity or functionality, the contractor will be
required to perform additional activities (i.e. capital improvements) to obtain structural integrity
and/or functionality of the deteriorated asset.

Typical routine maintenance activities that may be performed are shown below. This list of
activitiesis not intended to be all inclusive as other activities may be needed in order to meet
the specified performance criteria. This list contains the Departments standard maintenance
work functions; portions of the work function descriptions may not be required.

Office Engineering activities including, but not limited to, engineering
Office design of Asset items damaged by either vehicle accidents or
2712 Engineering HR | natural disaster.

Employees engaged in field and office assessments and inspections
Assessments of various highway assets, inspections are utilized to observe asset
2714 and Inspections | HR | defects and plan and organize work activities.

Application of one layer of asphalt emulsion followed by the
application of one layer of aggregate material, which is subsequently
2800 Single Seal SY | rolled.

Application of two alternating layers of asphalt emulsion and
aggregate material, beginning with an asphalt emulsion layer. Once
2802 Double Seal SY | in place, layer(s) are rolled.

Application of three alternating layers of asphalt emulsion and
aggregate material, beginning with and asphalt emulsion layer.
2804 Triple Seal SY | Once in place, layer(s) are rolled.

Re-treatment of full surface width of a continuous section of roadway
and/or shoulder surface with a thin (1/8 inch to 3/8-inch thickness)
asphalt mixture of emulsion, fine aggregate and mineral fillers (Type
[, Ilor 1ll). Treatment is used to seal minor cracking, replace surface
fines and fill in slight imperfections to extend

2806 Slurry Seal SY | the pavement life.

Application of seals including, but not limited to cape seals,
2808 Specialty Seals SY | macrosurfacing, etc.

Re-treatment of partial or full surface width of a continuous section
of roadway with a thin (3/8 inch to 1 inch thickness per layer) asphalt
mixture of polymer-modified emulsion, fine aggregate and mineral
fillers. Treatment is used to fill in ruts, seal minor cracking, provide a
friction surface and fill in minor surface imperfections to extend the
pavement service life. If treatment is placed in multiple lifts, the work
accomplished should only be reported once for the total surface area

2810 Microsurface SY | re-treated.
Resurfacing of a full width of a continuous section of asphalt or
Hot Mix Asphalt concrete roadway with an overlay of hot mix asphalt by mechanical
2812 Overlay T spreader. Includes leveling of cross-section irregularities.

Widening of roadway surface with asphalt including base where the
widened portion becomes part of the travel way or shoulder. Also
includes any back sloping, shoulder widening and necessary

Pavement clearing, grubbing and disposal of any surplus material associated
2814 Widening T with the widening.

Asphalt Asphalt surface patching or spot replacement with hot or cold mix

Pavement asphalt materials, spray injection or AST patching with or without
2816 Repair / SY | mechanical spreader. Includes
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Patching pothole patching and repair of bridge approach surfaces. Also
includes removal and disposal of unsatisfactory material.
Full Depth Repair of base or subgrade failure under asphalt surfaces by
Asphalt excavation and replacement of unsatisfactory material and wearing
Pavement surface with hot mix asphalt or AST. Include removal and disposal of
2818 Repair T unsatisfactory material.
Milling/Grinding Milling or grinding asphalt pavement, including removal and disposal
Asphalt of surplus materials. Not to include a leveling course of plant mix
2820 Pavement SY | asphalt.
Maintenance of
Cracks and Routing, cleaning, filling of joints and/or cracks in Portland cement or
Joints in asphalt pavement surfaces including edge joint with paved shoulder.
2822 Pavement LML | Also includes trimming,burning, or blotting of excess material.
Replacement or patching of jointed and continuously reinforced PCC
Concrete pavement and hot mix asphalt. Including temporary patching or
Pavement potholes and/or leveling, jacking or under sealing PCC roadway
2824 Repair SY | surface by pumping material under slabs.
Clean-up mowing by machine of a grass-covered median, island,
2900 Grass Mowing SHM | shoulder, slope, or other areas of the right of way.
Broadcast herbicide application on cool and warm-season roadside
turf grass for growth regulation, seedhead suppression, pre-
Turf emergent and post-emergent broadleaf weed control, and control of
2904 Management ACR | annual and perennial problem grasses.
Control of
Invasive and Application of herbicide for the control of Kudzu, Japanese
Aquatic Knotweed, or other problem invasive weed species, as well as
2906 Species ACR | undesirable aquatic vegetation.
Brush and Tree Application of herbicide on woody vegetation. Includes treatment of
Control brush or other undesirable vegetation on or along fences and
2908 /Herbicides SHM | dormant stem treatment.
Manual Brush Manual cutting or removal of large brush and trees in the right of
and Tree way. This would include the elimination of a blind curve or blocked
2910 Control SHM | sign by vegetation control. Trimming of a tree and disposal.
Brush and Tree Machine clearing of woods vegetation by the use of heavy duty
Control / mowers with extension arms, such as the motor grader mower,
Mechanical/ contour mower or similar machinery, to clean beyond the limits of
2912 Other SHM | clean-up mowing or to supplement clean-up mowing.
Vegetation Manual clearing and/or herbicidal control of undesirable grass,
Management at weeds, underbrush, and small woody vegetative growth. Includes
Stationary control of vegetation at barriers, guardrails/cable guiderails, as well
2914 Objects LF | as on all types of paved or prepared surfaces.
Initial planting and maintenance activities for enhanced roadside
areas, including but not limited to plant beds/ornamental trees and
shrubs, daylilies and other bulb-type plantings, wildflowers, native
grasses/vegetation, clear zone improvement project areas, buffer
screens and tree reforestation. Also includes wildlife habitats,
Roadside endangered species, the use of recycled/organic soil amendments in
Vegetation these types of plantings, and fire-ant control. This function excludes
2916 Enhancement SY | Rest Areas/ Welcome Centers and other State Facilities.
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Seedbed preparation and application of lime, seed and initial
fertilizer with Commercial or organic sources; straw-mulching and
appropriate tacking agent and/or BFM's, sprigging, sodding, sod-
seeding, repair seeding, and follow up fertilizer topdressing. Includes

Seeding and ditch protection operations, installation, maintenance,or repair of any
Mulching and type of erosion control matting/blankets, including staking and
2918 Fertilization ACR | appropriate tacking agent.
Rest Areas &
Welcome
Centers Maintenance of the travelway, parking, and drainage within the rest-
2920 Operations DOL | area facility. Excludes sidewalks, grounds, and lighting.
Track construction and operational costs for BMP retrofits that are
2922 BMP Retrofits EA | being installed as a requirement of the Department's NPDES permit.
NPDES Mntc
and Installation
of Strmwtr Maintenance and installation of stormwater BMPs to satisfy NPDES
2924 BMPs EA | permits.
Track actual maintenance expenditures for BMPs that are installed
Maint of as part of various construction projects as required by 401
2926 Strmwtr BMPs EA | Certifications, buffer requirements, or state stormwater regulations.
Removal of
Hazards/Debris Includes clearing, removal, relocating, and/or disposal of any and all
3102 From ROW HR | debris from ROW.
Removal and disposal of refuse such as cans, bottles, paper, and
3104 Litter Removal SHM | trash from within the right of way.
Repair, Maintenance, Reshaping of side ditches or slopes. Includes
Drainage Ditch removal and disposal of surplus material. Also includes all erosion
3108 Maintenance SHM | control measures including minor seeding and mulching.
All costs related to the control of beavers. To include dam removal,
3110 Beaver Control | DOL | damage repair, trapping, training, and any other required activity.
Shoulder Repair, Maintenance, Reshaping of unpaved shoulders. Includes
Maintenance / furnishing material and hauling and/or disposal of material. Also
3112 Reconstruction | SHM | includes all required erosion control measures.
Installation of traffic barriers or guardrails. Includes concrete
barriers, cable guardrail, steel beam guardrail and all associated
3118 Install Barriers LF | components.
Repair / Maintenance, repair of traffic barriers or guardrails. Includes
Maintain concrete barriers, cable guardrail, steel beam guardrail and all
3120 Barriers LF | associated components.
Maintenance
Repair and
Replacement of Installation, inspection, maintenance, repair or replacement of
3122 Attenuators EA | impact attenuators.
Installation, replacement of pipe culvert, furnished residential
driveway pipe. Includes excavation, all necessary base/ pavement
Install Pipes repairs. Also includes all erosion control measures including seeding
3126 (<=48") LF | and mulching. Also includes the installation of pipe liners.
Maintenance or cleanout of pipe culverts. Includes foundation
material, backfilling, and necessary base and pavement repairs and
Maint/Repair end treatment. Includes necessary clearing, grubbing and disposal
3128 Pipes (<=48") EA | of surplus material.
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Install/ Maintain

Scope of Work

Installation, construction, maintenance of pipe or aggregate
underdrain, shoulder drain and downspouts, paved ditches,

/ Repair of endwalls, curb, curb and gutter, manhole, drop inlet, catch basin.
Misc. Drainage Includes excavation, backfilling and necessary base and
3130 Structures EA | pavement repairs.
Sweep / Wash Sweeping and/or washing the roadway with a truck or tractor
3132 Roadway SHM | mounted sweeper.
Installation, maintenance, modification or replacement of
3216 Channelization EA | channelization islands.
Curb and
Gutter Inst and Installation, maintenance, modification or replacement of curb and
3218 maint LF | gutter.
3220 Preline LF | All costs associated with a prelining operation
Long Line
Painted The marking or remarking of pavement marking with paint for
Pavement centerline or barrier lines, lane lines and edgelines onto new,
3222 Markings LF | existing or retreated pavements.
Pavement
Marking The removal and disposal of any existing pavement marking
3224 Removal LF | material.
Long Line
Specialty
Material Installation of specialty material (l.e. thermoplastic, epoxy),
Pavement centerlines, barrier lines, lane lines and edgelines onto new, existing
3226 Markings LF | orretreated pavements.
Marking or remarking of curb painting, pavement arrows, stop bars,
crosswalks, Word markings and symbols for school and railroad
Words and crossings, and any misc marking with paint on a new, existing, or
Symbols - retreated pavement. Painted reflectivemarkings on bridges are
3228 Painted SF | included.
Marking or remarking of curb painting, pavement arrows, stop bars,
Words and crosswalks, and any misc marking with specialty material (i.e.
Symbols - applied epoxy, pliant polymer, applied plastic) on a new, existing or
Specialty retreated pavement. Painted reflective markings on bridges are
3230 Materials SF | included.
Install /
Replace
Pavement The installation, repair, and replacement of all retroreflective raised
3232 Markers EA | orrecessed pavement markers, lens, or castings.
The installation, maintenance and repair of temporary detour signs,
Temporary barricades, drums, cones, arrow boards, and portable message
3244 Traffic Control HR | signs for scheduled detours and road closures.
Install / The installation or replacement of ground mounted signs including,
Replace replacement of sign assemblies, overlays, trailblazing, delineators,
Ground and historical markers including the construction of any footing or
3250 Mounted Signs SF | foundation.
The repair of ground mounted signs, including sign face cleaning,
post straightening,bolt replacement, repair and inspection of sign
Repair Ground assemblies, overlays, trailblazing, delineators, and historical
3252 Mounted Signs EA | markers.
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Install /
Replace
Overhead The installation or replacement of overhead signs including overlays,
3254 Signs SF | and/or the construction of any footing or foundation..
Repair
Overhead The repair of overhead signs and/or overlays including sign face
3256 Signs EA | cleaning, bolt or Rivet replacement.
Maintenance or repair of pipe culverts greater than 48" in diameter.
Maintain / Includes excavation, foundation material, backfilling and necessary
Repair NON base and pavement repairs and repairs to end treatment. Also
NBIS > 48" up includes the cleaning out of pipe and box culverts. Also includes the
to NBIS installation of pipe liners. Does not include any work done to
3302 Structures LF | National Bridge Inspection Standards (NBIS) Structures.
Maintenance or Repair of any Concrete Bridge Superstructure
element and includes either reinforced or pre-stressed items.
Maintenance or repair to reinforced or pre-stressed concrete beams,
Maintain box beams, diaphragms, girders, or other miscellaneous concrete
Concrete superstructure element due to deterioration. Includes installing
Superstructure saddles, curtain walls or any other superstructure bridge element.
3306 Components SF | Includes concrete barrier rail maintenance and repair.
Maint. Of Steel Miscellaneous repairs to steel expansion joints such as grouting
Plate Bridge anchors,fabricating, welding additional anchors, replacing springs,
3308 Joints LF | bolts, etc. Includes finger joints.
Maintenance, Repair, Replacement or Cleaning of standard bridge
Maintenance/R deck expansion joints including compression seals, pourable joints,
epair/Replacem joints with closed cell foam material or other miscellaneous
ent of Standard expansion joints. Includes cleaning joints, removal and replacing
Bridge existing compression joint seals or poured material with close cell
Expansion foam material and replacement of expansion material in pourable
3310 Joints LF | joints with compression seals.
Maint/Replace/ Maintenance, Repair, or Replacement of Modular Bridge joints.
Repair Modular Includes total replacement or miscellaneous repairs to various
3312 Bridge Joints LF | prefabricated expansion joint devices.
Maintenance or Repair of any Steel Bridge Superstructure element.
Maintain Steel Maintenance, repair, or replacement of steel beams, stringers, floor
Superstructure beams, diaphragms, steel truss members, or other miscellaneous
3314 Components LF | steel superstructure elements due to deterioration.
Maint to Maintenance or repairs to concrete bridge handrails, posts, and post
Concrete brackets due to poor condition, or damage. Includes repair with
3318 Handrail LF | concrete and painting with a reflective coating.
Maint to
Aluminum Maintenance or repairs to aluminum bridge handrails due to poor
3320 Handrail LF | condition, or damage.
Maintenance or repairs to steel bridge handrails, posts, post
Maint to Steel brackets, and steel curbs. Includes maintenance painting,
3322 Handrail LF | replacement of bolts, etc.
Removal of deteriorated concrete and repair of concrete bridge
Maintain floors. Also includes the application of epoxy seals and crack
3326 Concrete Deck SF | sealing.
Miscellaneous repair of drainage system due to deterioration and
Maint Drainage clogging. Includes cleaning debris from deck drains; cleaning and
System - repair of deck scuppers; cleaning, repair, or partial replacement of
3332 Bridge LF | closed pipe drainage systems, etc.
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Maintenance, repair, replacement, or servicing of all types of bridge
Bridge bearings.Includes POT, fixed, elastomeric, or any other type of
3334 Bearings EA | bridge bearing.
Maintain, Repair or Replacement of Concrete Bridge Substructure
items. Includes miscellaneous repair or replacement of reinforced or
Maintain pre-stressed concrete piles/columns, caps due to deterioration.
Concrete Includes removal and replacement of substructure items, including
Substructure patching, sealing, epoxy injection guniting, crack sealing or jacketing
3348 Components LF | of piles or columns/caps or driving additional piles, etc.
MaintR C
Wings and Repairs to reinforced concrete walls-wing, breast, head, retaining
3350 Walls SF | including patching,crack sealing, tiebacks, etc.
Repairs to slope and shore protection devices including concrete
and stone riprap,timber, steel, and concrete sheeting, and the
Maint Slope placement of flow able fill. Also, includes placing additional shore
3352 Protection SF | protection devices such as driving sheeting at end bents
Maintenance or
Repair of
Concrete
Bridge Replacement, repair, or maintenance of bridge approach slab.
3353 Approach Slab | EA Includes mudjacking,or backfilling voids under the slab.
Maintain, Repair or Replacement of Steel Bridge Substructure items.
Includes miscellaneous repair or replacement of steel piles/columns,
caps due to deterioration. Includes removal and replacement of
substructure steel items, including strengthening, placing cathodic
Maintain Steel protection system, repairs to steel bracing,or jacketing of piles or
Substructure columns with concrete or driving additional piles, etc.
3354 Components LF | Does not include painting.
Removal of Graffiti from any visible surface within selected routes.
Graffiti This includes;Noise Walls, Bridge Appurtenances, Concrete
3358 Removal SF | Barriers, etc.
Maintenance of Maintenance or repair of structural walls or tunnels, including any
Structural Walls repairs to Mechanically Stabilized Earth (MSE) walls or rubble
3360 & Tunnels SF | masonry walls or wing walls, breast walls, or piers.
Removal of all debris obstructing normal channel flow. Includes
Drift and Debris removal of debris from concrete and metal culverts. Includes all cost
3366 Removal HR | associated with the removal and appropriate disposal of debris.
Installation or replacement of pipe & box culverts that qualify as
structures under the National Bridge Inspection Standards (NBIS),
Installation and and includes replacement of pipe culverts, and extensions to
Replacement of existing pipe culverts. Includes excavation, foundation material,
NBIS Pipes backfilling and necessary base and pavement repairs and end
3368 and Culverts LF | treatment.
Maintenance or Repair of pipe or box culverts that qualify as
structures under the National Bridge Inspection Standards (NBIS).
Maintenance Includes excavation, foundation material, backfilling and necessary
and Repair of base and pavement repairs and repairs to end treatment. Also
NBIS Pipes includes the cleaning out of pipe and box culverts. Also includes
3370 and Culverts LF | the installation of pipe liners.
Clean/Wash
3376 Bridge Decks SF | Sweeping and washing of bridge decks.
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WORK PLANSAND REPORTS

The following plans are required of the Contractor at various times during the contract. Failure to
submit any of the required documents listed below will result in an impact to the monthly
payments to the Contractor until the acceptable documents are received by NCDOT.

Quality Management Plan

A Quality Management Plan shall be delivered as a part of the Technical proposal. The Quality
Management Plan shall describe in detail how the Contractor shall monitor its own performance
to ensure that the Performance Criteria are to be achieved. The Quality Management Plan shall
define the procedures to ensure that all work meets or exceeds the Performance Criteria
contained herein. The Quality Management Plan shall incorporate reporting procedures
compatible with the NCDOT’s Maintenance Management System (MMS) to ensure approval of
proposed work, services and products.

Quality Management Reports

The Contractor shall furnish electronic quality management reports, prepared as a result of the
Quality management plan monitoring. These reports will compare the annual work plan to the
actual work accomplished for each element, for the six month assessment period. This report
shall be provided by the {%f the following month after each assessment period.

Annual Work Plan

No later than 60 days after the Notice of Award, the Contractor shall deliver to the Department
an Annual Work Plan, in form and substance satisfactory to the Department, covering the first
calendar year of the contract period. The Annual WRiah shall be broken down by month and

by work element, and shall describe the expected work for the upcoming year. The Annual
Work Plan shall include a budget broken down by work element. In preparing the Annual Work
Plan, the Contractor shall consult and coordinate vapipropriate Department staff, as
necessary. An Annual WorRlan shall be presented to the Department no laterthead™ of
January, each year for the duration of the contradie new Annual WorkPlan shall also
include expenditures for each work element for the prior year. In lieu of actual dollars expended,
the expenditures for each work element shall be shown as a percentage of the total expenditures
for that year.The Annual Work Plan may be revised as a result of thesament.
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Monthly Report

No later than the I50f each month, the Contractor shall deliver to the Department a Monthly
Report covering the prior month’s activities and accomplishments. The Monthly Report shall
guantify all work accomplished by unit of measure for each specific element type and current
Department function codes, reported by location, and courite information shall also include

mile marker, direction, GPS coordinates, length, size, type and resulting condition. This report
shall be delivered in an electronic format compatible with the NCDOT Maintenance
Management System (MMS). The Contractor is not responsible for interacting with the MMS
other than to provide the above information in a format compatible with MMS. The Department
will provide the typical format that shall be used upon award of the contract.

The Contractor shall also provide monthly expenditures for each subcontractor to include
MB/WB and Small Business Enterprises. Also, the Contractor shall provide monthly
expenditures for reimbursable third party claims.

Monthly Work Plan

The Contractor shall provide a detailed Monthjork Plan by the first working day of the
month. The Work Plan shall designate the intended work to be performed during the month.
The Contractor shall include any planned lane closures in this Work Plan. The Contractor shall
meet with the Engineer weekly to review Work Plan.

Emergency Response Plan

The Contractor shall prepare and furnish to the Department for its review and approval an
Emergency Response Plan within 30 days after the Notice of Award. This plan shall outline the
Contractor’s response procedures in the event of an emergency, collision damage, and adverse
weather conditions including hurricanes, rain, snow, ice, flooding and fog. The plan shall
address the Contractor’s coordination procedures with the Department, the State Highway Patrol
and other emergency personnel during emergency events.

EMERGENCY PREPARATION RESPONSE

In the event of a natural or manmade disaster in the Charlotte area, the contractor shall cooperate
with the Department and participate in disaster exercises. The contractor may also be required to
furnish its forces (to include subcontractors) to supplement the Department’s forces. Typical
disaster exercises would include, but not be limited to, hurricane preparedness exercises,
evacuation planning and evacuation drills or table top exercises. Contractor personnel would be
expected to participate in the planning and table top drilling of these events at no additional
charge to the Department.

In the event that the Department directs the contractor to mobilize services or equipment during a
drill or an actual event, such services and equipment will be deemed as Extra Work and paid for
in accordance with Article 104-8(A) of the Standard Specifications. In the event of a Federal
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Declaration disaster, all reimbursement to the contract will be in accordance with the Damage
Reimbursement Section of the Project Special Provisions in this contract.

INCIDENT RESPONSE

The Department will continue to utilize existing Incident Management Assistance Patrols during
this contract. The Contractor will not be responsible for responding to abandoned vehicles,
traffic accidents, or other shoulder or lane-blocking incidents except as may be set forth
elsewhere in this RFP.

The Contractor shall immediately notify the Department's MRTMC and the Engineer of all
traffic slowing incidents that are discovered during the course of their work or are caused by the
Contractor's operations.

PERMITS

The Contractor is responsible for preparing all documents and obtaining any and all permits,
including those for navigable waterways, necessary to complete the work required in this
contract.

TRAFFIC CONTROL

The Contractor shall maintain traffic in accordance with the 2006 Standard Specifications,
Roadway Standard Drawings, the Manual of Uniform Traffic Control Devices (MUTCD), the
NCDOT Supplement to the MUTCD, and the following provisions:

Traffic Control Plan (TCP)

Prior to commencing an activity that will restrict or divert traffic, including lane closures and
detours, the Contractor shall prepare, and furnish to the Department for review and approval a
Traffic Control Plan. ~Lane Closures are required in accordance with the 2006 Standard
Specifications, Roadway Standard Drawings, the Manual of Uniform Traffic Control Devices
(MUTCD), the NCDOT Supplement to the MUTCD unless you obtain approval from the
Engineer. A standard Traffic Control Plan may be prepared and pre-approved for each typical
operation. The NCDOT Work Zone Traffic Control Unit website contains information necessary
for the proper development of these plans. In addition, standard traffic control plans for typical
operations may be available for use.

As required by the approved TCP, the Contractor shall provide, install, maintain such temporary
barrier, pavement markings, lights, signs and other devices and take such other protective
measures as are necessary to prevent accidents, damage or injury to the public, and as required
by the Traffic Control Plan and the Manuals, Standards and Procedures.

Notification of Planned Work

Planned lane closures shall be included in the Monthly Work Plan. In addition, the Contractor
shall notify the Engineer, the MRTMC, and update the Travelers information Management
Systems (TIMS) at least 8 hours before a planned lane closure is installed and notify the
designated MRTMC and update TIMS within 30 minutes after the planned lane closure is
removed. If the Contractor is found to have installed a lane closure without notifying MRTMC,
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NCDOT may require the Contractor to immediately remove the lane closure and may require the
Contractor to refrain from installing all planned lane closures until such time as the Contractor
can demonstrate to NCDOT that the Contractor can fully comply with these notification
requirements.

Time Restrictions

No road closures are allowed unless authorized by the Engineer. The time restrictions listed
below apply to planned lane and shoulder closures only. The Contractor shall not install,
maintain or remove any traffic control device required for narrowing or closing a lane or
shoulder during the times listed below. Lane closures for emergency response are not subject to
these time restrictions.An intermediate contract time applies to lane narrowing, lane

closing, shoulder closing, and holiday and event restrictions.

HAZARDOUSWASTE REMOVAL

The Contractor shall dispose of, or cause the disposal of dead animals, and all waste, residue,
debris, materials and supplies (including paints, herbicides and chemicals), foliage clippings, and
other waste materials produced or generated by the Contractor under this contract.

The Contractor shall use, contain, store and dispose of all hazardous substances employed in
connection with this contract in accordance with all applicable Federal, State and Local Laws,
Regulations and Ordinances.

Unknown hazardous materials that may exist with the project limits will be handled in
accordance with Article 107-26 of 2006 Standard Specifications.

With respect to Asset Maintenance Services relating to bridge structures that have existing

coatings that include Hazardous Substances, such as lead, chromium and cadmium, the
Contractor shall, where required, remove, handle, store, transport and dispose of such Hazardous
Substances in accordance with applicable Federal, State and Local Laws, Regulations, and
Ordinances.

CLEAN-UP MOWING

Description of the Work - The work includes clean-up mowing and guardrail and roadside
appurtenances trimming, on I-77, 1-85, 1-485 and 1-277 in Mecklenburg County and [-85 in
Cabarrus County. Mowing is not Performance Based and shall be performed as follows:

General

The Contractor shall provide qualified and trained personnel capable to satisfy all the
requirements of this contract. At least one (1) English speaking employee must be on site at all
times. The Contractor is to make a review of the contract requirements for work included herein
and in conjunction with actual job site conditions. While on duty, Contractor’'s personnel shall
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work consistently on the duties as described herein. The Contractor shall at all times have a
supervisor with the mowing crews.

Trimming will be performed along all guardrails, plant beds, sound walls and to the bottom of
roadside ditches adjacent to these areas where not accessible with tractor or extension arm
mower. As well as all areas in front of directional or informational signs.

The Contractor or his employees shall not pile dead grass clippings on drainage structures within
the right-of-ways. If this condition is found, it will be the Contractor’s responsibility to remove
said vegetation and clean the interior of the drain that was covered. If the Contractor fails to
clean the area in question, then NCDOT will have the area cleaned and deduct the cost from the
Contractor next invoice.

If after the Contractor finishes a section and the next review finds damages to any of NCDOT'’s
assets, it will be the Contractor’s responsibility to make repairs and replace in kind to NCDOT
standards at no cost to the Department.

The Contractor shall complete mowing one (1) area prior to moving to the next. For example,
the contractor will not be allowed to mow all of 1-485 outerbelt shoulder without mowing the
median and innerbelt shoulder as you progress around the loop.

In the event a road rehabilitation or improvement project is under construction or will be under
construction where cleaning is scheduled, that portion of cleaning cycle will be deleted from the
appropriate list at the direction of the Department. The section(s) of roads deleted may be re-
entered at the first scheduled cycle following completion of the road rehabilitation or
improvement project.

I nspection

All work shall be subject to inspection by the Engineer at any time. Routinely, the engineer or
designated representative will make periodic (next day) inspections of the completed work. It
will be the responsibility of the Contractor to keep the Engineer informed of his/her proposed
work plan and to submit written reports of work accomplished on a frequency to be determined
by the Engineer.

Basis of Acceptance

It is intended that the work will be completed in a neat, workmanlike manner. Gapped, rolled
down, or uncut areas will not be considered acceptable. The contractor will be required to re-
mow unacceptable areas, at no additional cost to the Department.

The Contractor or his employees shall not pile dead grass clippings on drainage structures within
the right-of-ways. If this condition is found, it will be the Contractor’s responsibility to remove
said vegetation and clean the interior of the drain that was covered. If the Contractor fails to
clean the area in question, then NCDOT will have the area cleaned and deduct the cost from the
Contractor next invoice.
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If after the Contractor finishes a section and subsequent inspections reveal damages to any of
NCDOT's assets, it will be the Contractor’s responsibility to make repairs and replace in kind to
NCDOT standards at no cost to the Department.

Basis of Payment and M ethod of M easurement
The quantity of clean-up mowing will be paid for at the contract unit price per shoulder mile for
mowing of the respective routes.

Shoulder mile unit prices will be full compensation for all work, including but not limited to
supervision, labor, transportation, fuels, lubricants, repair parts, equipment, machinery, and tools.

Highway mileages for clean-up mowing will be determined from NCDOT county maintenance
maps, except in the case of dispute or obvious error, when actual mileage shall be measured.
Normally, one map mile of two-lane or multi-lane undivided highway shall equal two (2)
shoulder miles, and one map mile of multi-lane divided highway with grassed median shall equal
four (4) shoulder miles, one map mile of multi-lane concrete median barrier wall divided
highway shall equal two (2) shoulder miles

Intermediate Completion Times: 1-77 and 1-85

Should the Contractor fail to complete the work in a timely manner (6 weeks per cycle), NCDOT
reserves the right to complete the work and back-charge the Contractor for said work or assess a
Liquidated Damage penalty of Two Hundred and Fifty Dollars ($250.00) per day whichever is
greater.

Intermediate Completion Times: 1-485

Should the Contractor fail to complete the work in a timely manner (6 weeks per cycle), NCDOT
reserves the right to complete the work and back-charge the Contractor for said work or assess a
Liquidated Damage penalty of Two Hundred and Fifty Dollars ($250.00) per day whichever is
greater.

Intermediate Completion Times: 1-277

Should the Contractor fail to complete the work in a timely manner (4 weeks per cycle), NCDOT
reserves the right to complete the work and back-charge the Contractor for said work or assess a
Liquidated Damage penalty of Two Hundred and Fifty Dollars ($250.00) per day whichever is
greater.

When mowing operations encroach on travel lanes and a truck mounted impact attenuator
(TMIA) is used, the TMIA shall pass the NCHRP 350 Test Level Il (62.5 mph) crash test for
work zone traffic control devices.

Use Truck Mounted Impact Attenuators, which are on the North Carolina Department of
Transportation’s Approved Products List or are Traffic-qualified by the Traffic Control Section.
For more information on the Traffic-qualification process, contact the Traffic Control Section at
Century Center Building B, 1020 Birch Ridge Dr, Raleigh, NC 27610, 919-250-4151, or see the
approved products list on NCDOT web site at:
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“www.doh.dot.state.nc.us/preconstruct/traffic/congestion/TC/products.htm”

No additional compensation will be made for this mowing. At the contractor’s option, and
subject to the approval of the Engineer, the contractor may propose other methods or mower
configurations, widths, etc. to mow the median shoulder in lieu of providing Traffic Control
Devices; however, no additional compensation will be provided as it will be considered clean
up mowing.

Mowing Height for this contract shallbe 6 inches for I-77, -85 and 1-485.
Mowing Height for this contract shall be 4 inches for I-277.

Recommended Equipment I-77 & 1-85: 60" - 90" Mowers
15" Mowers
[-485: 60" - 90" Mowers
15" Mowers

[-277: Zero Turn Mowers or comparable finish mower
Mowing operations shall be conducted so as to avoid collected bags of litter or other large items.
It shall be the Contactor’s responsibility to have available, prior to award of Contract, sufficient
equipment and personnel to perform the mowing operations of this Contract. Mowers shall be

equipped with shields, which preclude foreign objects from being thrown from the cutting
enclosures.

All of the Contractor’s equipment must have their Company’s logo on each piece of equipment
used on this project.

LITTER REMOVAL

Description of the Work - The work includes litter removal, on I-77, 1-85, 1-485 and 1-277 in
Mecklenburg County and 1-85 in Cabarrus County. Note: Litter Removal is not Performance
Based and shall be performed as follows

General

The Contractor shall provide qualified and trained personnel capable to satisfy all the
requirements of this contract. At least one (1) English speaking employee must be on site at all
times. The Contractor is to make a review of the contract requirements for work included herein
and in conjunction with actual job site conditions. While on duty, Contractor’'s personnel shall
work consistently on the duties as described herein.

Note: The Contractor shall at all times have a supervisor with the litter removal crews.

I nspection
All work shall be subject to inspection by the Engineer at any time. Routinely, the engineer or
designated representative will make periodic (next day) inspections of the completed work. It
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will be the responsibility of the Contractor to keep the Engineer informed of his/her proposed
work plan and to submit written reports of work accomplished on a frequency to be determined
by the Engineer.

Basis of Acceptance

It is intended that the work will be completed in a neat, workmanlike manner. Areas where litter
is not completely removed, or is left in the adjoining wood line and still visible from the travel
way, will not be considered acceptable. The contractor will be required to remove litter in the
unacceptable areas, at no additional cost to the Department.

Basis of Payment and M ethod of M easurement
The quantity of litter removal will be paid for at the contract unit price per shoulder mile for
Litter Removal for the respective routes.

Shoulder mile unit prices will be full compensation for all work, including but not limited to
supervision, labor, transportation, equipment, tools, trash bags, and dumping fees necessary for
the prosecution and completion of the work.

Highway mileages for litter removal will be determined from NCDOT county maintenance
maps, except in the case of dispute or obvious error, when actual mileage shall be measured.
Normally, one map mile of two-lane or multi-lane undivided highway shall equal two (2)
shoulder miles, and one map mile of multi-lane divided highway with grassed median shall equal
four (4) shoulder miles, one map mile of multi-lane concrete median barrier wall divided
highway shall equal two (2) shoulder milgstter crews not allowed against median concrete

barrier wall).

Intermediate Completion Times: For all Routes

Should the Contractor fail to complete the work in a timely ma@hereeks per cycle), NCDOT

reserves the right to complete the work and back-charge the Contractor for said work or assess a
Liquidated Damage penalty of Two Hundred and Fifty Dollars ($250.00) per day whichever is
greater.

The Contractor has seven (7) days to commence Litter Removal operations upon notification of
the EngineellLiquidated Damages for not complying with this contract time is Two Hundred and
Fifty Dollars ($250.00) per day.

The Contractor shall remove all bags and piles of refuse by the end of the work day unless
approved by the project manager or his/her representdtigeidated Damages for failure to
comply with litter removal are Two Hundred and Fifty Dollars ($250.00) per day.

Removal and Disposal of Debris

Removal and disposal of all materials shall be the responsibility of the Contractor. Disposal of
the materials shall be done in either a public or private sanitary landfill approved by the State of
North Carolina Solid Waste Management Division. Work will be suspended if contractor is
charged with illegal dumping.
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Stockpiling of debris on the right-of-way shall not be permitted. all cost involved with the
disposal of the swept or picked-up materials shall be included in the contract unit price.

The Contractor shall provide adequate personnel and materials (litterbags) to remove litter and
debris on all areas of the right-of-way or controlled access. This includes the mowing areas as
well as non mowing areas

Litter or debris may consist of varied sizes of bottles, cans, paper, tires, tire pieces, lumber,
vehicle parts, metal junk, brush, and other items not considered normal to the right-of-way.
Larger debris shall be removed and consists of but not limited to tires, pieces of tires, lumber,
metals of all kinds, household furnishings of all kinds, truck bed liners, vehicle parts, cardboard
boxes, buckets, barrels, ladders, etc.

Areas of excessive, unsightly litter will fall under performance criteria of Roadway Obstructions.

All litter/debris shall be removed from the right-of-ways prior to the end of each day.
Uncollected storage or stock pilling of litter/debris (piles of litterbags, tires, tire debris, etc,) will
not be permitted. The Contractor will not be allowed to use NCDOT accounts at the landfills nor
be allowed to dispose of the litter and debris in NCDOT trash containers. Vehicles for litter
removal activities shall at all times be parked off the pavement as close to the right-of-way fence
as possible.

All collected litter and debris shall be containerized immediately and kept, at all times, off of the
traveled portions, shoulders, and right-of-ways (including paved shoulders). Any debris that is
not removed before mowing and is shredded by the mowers must still be removed.
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*** PERFORMANCE CRITERIA AND CONTRACT PAYMENT ***

PERFORMANCE CRITERIA

The performance criteria and target ratings are shown in Tables 1 — 7. Each table represents a
“‘component” of the overall Maintenance Condition Assessment (MCA). Each row within each
table represents an “element” of that component. Each element has associated performance
criteria that will be used to determine the performance rating for that element. Next to the
element name, the weight of that element within the component is shown in parentheses.

EVALUATION PROCEDURES

An initial Maintenance Condition Assessment will be performed by the Department and
provided to the prospective contractors prior to the submission of Proposals.

A new condition assessment will be made by Department personnel every six months with the
exception of the first assessment period. The first assessment term will begin April 1, 2010 and
will be for a nine month period. Each assessment will be completed incrementally and will
occur randomly throughout the project limits. Throughout the remainder of the contract,
assessments will occur once in every 6-month period beginning each JahaadyJuly

Linear samples along with inventory samples will be made in sufficient quantity to ensure 95%
confidence (+/- 5%) that the samples represent the condition of assets throughout the entire
project limits. Approximately 20% of these random linear samples will occur on ramps in order
to ensure the maintenance conditions of the ramps are adequately represented within the project
limits as well. Gross deficiencies will be brought to the Contractor’'s attention as soon as is
practicable during or each assessment.

Upon request, specific sample data will be made available to the Contractor within 14 calendar
days following notification of the condition assessment results. The Contractor may dispute
element ratings only through the Dispute Resolution Process as defined in the Project Special
Provisions. Such dispute shall be made within 30 calendar days of notification of the condition
assessment results. The amount of the partial payment calculated in accordance with the
procedures outlined herein will continue notwithstanding any time that elapses during dispute
resolution. If through dispute resolution, any element rating is revised, the partial payment will
be re-calculated and the amount of the change in the partial payment amount will be returned to
the Contractor with the next month’s partial payment.

MAINTENANCE CONDITION ASSESSMENT (MCA) RATING

The element ratings are weighted in Tables 1 — 7 to determine an overall MCA rating. The MCA
target is below:

Calendar Year 2010-2015 91.43
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If in four consecutive assessments, the overall MCA rating is more than 5 points below the
applicable overall MCA target, the Department shall have the right to declare the Contractor in
default of contract.

If, in four consecutive assessments, any element is more than 15 points below the applicable
target for that element, the Department shall have the right to declare the Contractor in default of
contract.

PARTIAL PAYMENTS BASED ON PERFORMANCE

Partial payments based on performance will be divided into two components. The first
component will be based on how well the contractor meets the performance targets for each
element. The second component will be base on how well the contractor meets all other
requirements of the contract.

Component 1: Partial Payments Based on Performance Targets

An amount equal to 95 percent of the unit price bid for Maintenance Services will be dedicated
to component one. The unit price bid is the bid per month as indicated on the Itemized Proposal
Sheet for Maintenance Services in accordance with the Project Special Provision “Annual Price
Adjustments.”

An example of the calculation of partial payment based on performance target is provided in the
table following this section. This example is based on the targets for calendar year 2010.

Component one partial payments will be based on the performance at the element level. Each
partial payment will be the sum of the payments attributable to each element and its element
value. Based on performance, the contractor will be paid up to the full amount of the element

value for each element. The element value for each element is defined as the element weight
multiplied by the unit price bid for Maintenance Services.

The contractor will be paid the full amount of the element value for each element where the
applicable Performance Target is met. The contractor will be paid a percentage of the element
value based on a graduated scale when failing to meet the applicable Performance Target. The
scale is as follows:

POINTS BELOW | PERCENTAGE POINTS BELOW | PERCENTAGE
TARGET PAYMENT TARGET PAYMENT

1 98% 9 78%

2 96% 10 75%

3 94% 11 70%

4 92% 12 65%

S 90% 13 60%

6 87% 14 55%

7 84% 15 50%

8 81% >15 0%
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If the contractor's performance greater than 15 points below the performance target, the
contractor will receive no payment for that element. If, after the next assessment the element
target is met, the contractor will be reimbursed 50% of the amount deducted during the previous
assessment period for the individual element. The element weights that will be used to calculate
the element values are listed in Tables 1-7 and included in the sample assessment spreadsheet.

Example Calculation of Element Payment

In the spreadsheet “Example of Contractor Payment”,

The element value for Crossline Pipe (Damaged) is $2,850.00

The Performance Target is 95

The Performance Rating is 92

The Performance Rating is 3 points below the Performance Target, therefore, the
contractor’s performance payment will be 94% of the element value, which in this case is
0.94 X $2,850.00 = $2,679.00

The contractor is eligible to receive 50% of the unpaid amount provided the performance
target is met during the next assessment. In this example the contractor is eligible to
receive $85.50

$2,850.00 - $2,679.00 = $171.00 X 0.50 = $85.50

The contractor monthly payment for the 6 months following the assessment in which they
met the performance target will be the total element value in addition to 50% of the unpaid
amount. In this example the Performance Payment will be $2,935.50

$2,850.00 + $85.50 = $2,935.500

The payment for the unpaid amount is based on the 6 month rating periods. |If the
contractor again meets the target on the next assessment the contractor payment will be the
element amount of $2,850.00

If the contractor fails again to meet the performance target in the next assessment then the
contractor is not eligible to receive any portion of the unpaid amount. However, the 50%
payment eligibility will be recalculated based on the current element rating.

Component 2: Partial Payments Based on Other Contract Requirements

An amount equal to 5 percent of the unit price bid for maintenance services will be dedicated to
component two. The unit price bid is the bid per month as indicated on the Itemized Proposal
Sheet for Maintenance Services in accordance with the Project Special Provision “Annual Price
Adjustments.” Component two payment will be determined by whether the contractor meets all

other requirements of the contract during each month outlined in component one. The contractor
may receive partial payment based on his completion of the following list:

1. Detailed monthly work plans are submitted by the first working day of the month and the
contractor is available to meet weekly with the Engineer.

2. Contractor follows monthly work plan and modifications are approved by the Engineer.
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3. Monthly work accomplished reports are submitted no later than theflthe following
month with all the required information and formatted correctly.

4. The contractor shall comply with all planned lane closure notifications as detailed in the
“Notification of Planned Work” provision.

5. Contractor provides Emergency Response Plans, Quality Management Reports and
updated Annual Work Plans on as outlined in the “Scope of Work” section.

6. Contractor furnishes the applicable certifications and documentation as outlined in this
contract. Submissions shall be made within 30 days of installation.

Each month for the duration of the contract, Component two payment will be calculated and
deductions will be applied to the following monthly invoice.

Total Partial Payment

Beginning with the Date of Availability, the Contractor's monthly payment may be reduced by
accumulated liquidated damages as detailed in the, “Project Special Provisions” and by
Component 2 outlined above. Beginning with the January 2011 partial payment, the monthly
partial payment will be based on the contractor’s performance as detailed in Component 1 and 2.
The January 2011 partial payment for Component 1 and that for the five subsequent months will
be based on the assessment begun in April 2010. The Component 1 payment amount will remain
in effect until the next condition assessment ratings are evaluated and a new partial payment is
calculated. Monthly partial payments will be reflective of the most recent condition assessment
and will be applied to each monthly partial payment following the assessment period for the
duration of the contract.

TIMELINESSTARGETS

Table 8 provides timeliness requirements for certain activities. These timeliness requirements
are not used in the partial payment calculations but are enforced through liquidated damages as
indicated throughout the “Scope of Work”. For those activities that do not have liquidated
damages, if the timeliness requirement for any one activity is not fulfilled in at least 80% of the
occurrences in any 6-month assessment period, the Contractor may be deemed in default of
contract.
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PERFORMANCE CRITERIA AND TARGET TABLES

TABLE 1
SHOULDER AND DITCHES(0.1)

ELEMENT PERE

(ELEMENT OUTCOME TARGET. o TOLERANCE & CRITERIA

WEIGHT) (%)

[SECTION
THRESHOLD]
Unpaved Shoulders 95 e ,
(0.06)) gggmh [80% of assessed * Nfotdroploffs greater than 3” within 10’ of the edpe
section must meet ot travelway
t(_)ler_ance and |, No shoulders higher than 2” within 10’ of the
criteria to pass] edge of travelway
* No shoulders that cause water to drain back
within the travelway
No block 95 * No more than 50% blocked
. o blockage
Lateral Ditches or erosion. | [99% ofassessed) |\ ergsion greater than 1’ below original ditch
(Includes Rip Rap Eunctionin section must meet line
and Paved) (0.04) as desi ne% tolerance and
9 criteria to pass] * No joint separation, misalignment, or
undermining in paved ditches
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TABLE 2
DRAINAGE (0.1)
ELEMENT PERE
(ELEMENT OUTCOME TARGET. o TOLERANCE & CRITERIA
WEIGHT) (%)
[SECTION
THRESHOLD]
* Greater than 50% diameter open and/or meets
environmental permitting requirements
Crossline Pipes Open 95
(< 54”) (Blocked) Drains
(0.02)
) . No pipe, 95 * No damage due to cracking, joint failures, or
frgjs)“”e Pipes pavement, or corrosion that affect performance.
< " ]
(Damaged) (0.03) Zhoulder * No water infiltration causing pavement failures,
amage shoulder failures, or roadway settlement.

No Erosion * No eroded area at the inlet or outlet that is wider
or longer than 1.5 times the pipe diameter and
greater than 6" deep. No pipe should be perched
more than 12" without an exemption from
NCDOT

Drop Inlets/Catch
Basins/Shoulder 95 » Grates, Box and Outlets not blocked greater than
Dra?ns/FunneI Open Drains 50%
Drains/etc.
(Blocked) (0.015)
* Grates are present and not broken

Drop Inlets/Catch
Basins/Shoulder 95 * No eroded area at the outlet that is wider or longer
Drains/Funnel Functional than 1.5 times the pipe diameter and greater than
Drains/etc. 6" deep. No pipe should be perched more than
(Damaged) (0.025) 12" without an exemption from NCDOT

_ * No eroded area within 1’ of the structure that is

No Erosion greater than 6” deep or below the base elevatign
of the concrete apron.

* Outlets are not damaged and are functioning
properly
Curb & Guitter, No blockage 95 * No obstruction greater than 2" for a length of 2
(Blocked) (0.01) into lane section must meet *  Runoff does not spread into travelway for a
! tolerance and distance of half the lane width.
criteria to pass]
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TABLE 3
ROADSIDE APPURTENANCE (0.05)
ELEMENT PERE
(ELEMENT OUTCOME TARGET. o TOLERANCE & CRITERIA
WEIGHT) (%)
[SECTION
THRESHOLD]
* No vegetation.
Concrete Barrier Structurally 95 * Straightened
(0.01) safe/sound « Repaired and or replaced, if damaged.
* No obstruction greater than 2” for a length of 2
[95% of assesseq Runoff does not spread into travelway
section must meet
tolerance and
criteria to pass]
TABLE 4
ROADSIDE (0.15)
ELEMENT PERE
(ELEMENT OUTCOME TARGET. o TOLERANCE & CRITERIA
WEIGHT) (%)
[SECTION
THRESHOLD]
* No sight distance or sign obstruction. (A sign
obstruction equates to 528’ of failure)
90 * No trees or woody growth within 45’ of travel
way on mainline, measured along surface of
Unobstructed ground (excluding ornamental plantings, barrie
novstructe [90% of assessed and guardrail) Ramps cleared to 10’ back of dit
Brush & Trees sight distance section must meet
(0.0225) & signs. » Vertical clearance of 15’ over roadway, includir

tolerance and
criteria to pass]

paved shoulders.

No dead trees, or leaning trees that present a
hazard.

A clear distance of 10’ behind guardrail and
concrete barriers. (excluding ornamental
plantings)

Must follow IRVM program as established by
NRVMA & as adopted by NCDOT.

No excessive “brown-out, pre-approval of
herbicides from the Engineer required (Excess
is > 10% "brown-out" linear feet of vegetation

rs
ch.

g

within random section.)
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No bare or erodible areas

NCDOT approved species and seed mixes

. Healthy * Must follow IRVM program as established by
Turt Condition/ growing 9 NRVMA & as adopted by NCDOT
Erodible Areas Neat [90% of assessed _
(0.0225) appearance section must meet *  No excessive “brown-out”, pre-approval of
(includes unpaved PP tolerance and herbicides from the Engineer required (Excessive
shoulders) criteria to pass] is > 10% “brown-out” linear feet of vegetation
within random section.)

* No washouts or ruts greater than 6” deep and 2 ft
wide

Stable * No erosion showing a pattern that will endanger
Slope (0.0225) No Erosion 95 the stability of the slope creating an unsafe
recovery area

* No slope failures

» Achieving a score of 9 or higher on inspection
form and no zero in any subcategory

* Must follow IRVM program as established by

Tier | Primary .
er emphasis on 90 «  No excessive “brown-out”, pre-approval of
aesthetics: herbicides from the Engineer required (Excessive
also environ. is > 10% "brown-out" within random section.)
safety factors
(0.045)

* Achieving a score of 6 or higher on inspection
form and no zero in any subcategory except for
mulch

Landscape Areas _ *  Must follow IRVM program as established by
Tier II Primary NRVMA & as adopted by NCDOT.

emphasis on 80

aesthetics; * No excessive “brown-out”, pre-approval of

also environ. herbicides from the Engineer required (Excessive

(0.0375)

safety factors

is > 10% "brown-out" within random section.)
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TABLES
TRAFFIC (0.15)
ELEMENT PERE
(ELEMENT OUTCOME TARGET. o TOLERANCE & CRITERIA
WEIGHT) (%)
[SECTION
THRESHOLD]
* No more than 50% of edgelines, centerlines,
skip lines worn, missing, or obliterated in a
Pavement Markings| 90 section.
(0.045) Visible
*  50% of markings must be present, visible an
reflective
* Must be present, visible, and reflective
Words and Symbols Visible 90
(0.015) 1St » Not missing or obliterated
*  50% of markers must be present and reflecti
in a section.
Pavement Markers | Present and 90
(0.0225) Reflective
» Clean and flush debris from and around the ba
support areas
* Clean and lubricate anchor bolts and nuts
Present, . . . :
Overhead Signs visible, 00 Signs must be visible and legible at night
(0.0375) legible, and
reflective
 Signs must be visible and legible at night
* No damaged signs
Present,
Other Signs (0.03) | visible, 90
legible, and
reflective
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TABLE 6
PAVEMENT (0.225)

ELEMENT PERE
(ELEMENT OUTCOME TARGET.(O/) TOLERANCE & CRITERIA
WEIGHT) 0
» Pavement failures are repaired with patches in
kind (asphalt with asphalt, concrete with
concrete). No Failures >1 sq ft x 1.5”
* Rumble strips are retained or replaced when
damaged.
Paved Shoulders | o e < ooth 90 « No unsealed longitudinal joint separation is
(0.0225) greater than 0.5” wide and more than 50' in
section.

* No unsealed cracks are greater than 0.5” wide|and
more than 50' cumulative within section.

» Cross section allows drainage from mainline (no
shoulder buildup).

* No pavement potholes or failures greater than |1
sq ft x 1.5”. Permanent patches are placed as
soon as weather conditions permit. Patching i$

95 done in a manner than maintains or improves the

ride quality.

Pavement Repair | Safe, durable,
(0.2025) smooth

* Rut depths > 0.75” are reduced to <0.25".

* No unsealed cracks are greater than 0.5” wide|and
more than 50' cumulative in section.

* No transverse settlements greater than 2.0”

* CRC punchouts: Permanent patches with
concrete and restoration of reinforcing steel as
soon as weather conditions permit. Patching ig
done in a manner than maintains or improves the
ride quality.

« Jointed PCC: Permanent concrete patches as
soon as weather conditions permit. Patching ig
done in a manner than maintains or improves the
ride quality.

Pavement Repair | Safe, durable,

(continued) smooth 95 » Corner breaks and spalls are patched with asphalt

surface course or concrete. Patching is done in a
manner than maintains or improves the ride
quality.
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* Cracks in slabs broken into 2 or 3 pieces are
sealed.

* Inthe event that movement is evident, the sla
must be repaired or replaced regardless of the
number of pieces the slab is broken into

TABLE 7
BRIDGE MAINTENANCE (0.225)

ELEMENT
(ELEMENT OUTCOME
WEIGHT)

PERF.

TARGET (%) TOLERANCE & CRITERIA

* No buildup in the gutters greater than 2" deep for 2
contiguous feet or any buildup that would cause water
to back up into travel lanes

* No damage by vehicular impact is evident that
decreases structural integrity, creates a safety hazprd,
or will increase the rate of deterioration of the
component.

* The travel lanes are free of foreign material (grass
stones, limbs, trash, etc.) and shoulders are free d
foreign material that could cause vehicular damage
(wood, tires, rocks, etc.)

* Riding surface has no spaitsl” deep and a surface
area greater than 1 sf and the cumulative area of 1
deep spalls cannot exceed an area of 5 sf for the entire
deck. Cumulative spalls <1” deep cannot exceed 1%
of the bridge deck area. Deck cannot have any spalls
that expose reinforcing steel or spalls that create an
unsafe condition to traffic below.

» Railings are intact and all connections are tight.

*  90% of Joint material is present and functioning as
designed (Water and debris cannot penetrate joint).

* 90% of Drainage system (drains, scuppers, trough
etc) is clean and functioning as designed.

* Routes receiving de-icing salts, each deck shall be
washed after the winter season but before June 1 of
each year.

Safe
Clean
Functional
Joints intact 85

Bridge Deck and
Railing' (0.03375)

=)

* No damage by vehicular impact is evident that
decreases structural integrity, creates a safety hazprd,
or will increase the rate of deterioration of the
component.

* Bridge components are free of damaging vegetatig

Safe (No vegetation that will hold moisture and restrict ai

Clean 90 flow immediately adjacent to critical components of

Functional the structure, i.e. bearing assemblies).

=2

Bridge
Superstructure
(0.0675)

! Bridge Deck includes and not limited to the bridge roadway surface, approach slabs, curbs, sidewalks, parapets,
railing system, drainage system, lighting, expansion joints
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*  90% of the bearing assemblies and the end 5 feet pf
longitudinal superstructure elements are clean and
free of foreign material (grass, stones, limbs, trash
sand dirt, etc.) Not applicable to bridge decks with
finger or open joints.

» Bearing assemblies and the end 5 feet of longitudinal
superstructure elements shall be washed after the
winter season but before June 1 of each year.
Applicable to bridge decks with finger or open joint

v

* No damage by vehicular impact is evident that
decreases structural integrity, creates a safety hazpard,
or will increase the rate of deterioration of the

component
* No spalls> 1" deep and a surface area greater than 1
, Safe sf and the cumulative area of 1" deep spalls cannot
Bridge Substructure | o 90 exceed an area of 5 sf for the entire substructure.
(0.0675) Functional Cumulative spalls <1” deep cannot exceed 1% of the

substructure area.

» Bridge components are free of vegetation. (No
vegetation that will hold moisture and restrict air flqw
immediately adjacent to critical components of the
structure)

*  90% of cap surfaces are free of foreign material
(grass, stones, limbs, trash, sand, dirt, etc.) Not
applicable to bridge decks with finger or open joints.

* Horizontal surfaces including bridge seats and beafing
areas shall be washed after the last snow fall of the
season has melted and prior to June 1. Applicable to
bridge decks with finger or open joints.

*  75% of weep holes are properly functioning.

* Remove any drift that stalls water flow within
NCDOT R/W (Water Crossing Only)

* Rip-Rap is sufficient and appropriately placed to

Safe minimize scour, No _unsealed joints or cracks > 1" _

Bridge Channel and Clean 85 between panel sections, and no slabs are undermined.

Slope Protection Functional * 75% of drainage systems are clean and open

(0.01125) Stable (Excludes ditches at toe of slope).

* No woody growth or aggressive vine growth that
covers one-third or more of the slope projection or
any growth that extends from or contributes to slop
protection failure at bridges - i.e. woody growth that
separates the slope protection panels.

* No washouts or ruts greater than 6" deep and 2' wide
and no more than 10% of bank length within ROW/|is
found to have an existing sediment loss condition
present. .

D

2 Bridge Superstructure includes and not limited to beams, girders, diaphragms, bracings, truss members, bearing
devices

% Bridge Substructure includes and not limited to abutments, backwalls, seats, piers, columns, wingwalls, Weep
holes
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unties

Pipes and Culverts
(>/=54") (0.03375)

Safe
Clean
Functional
Stable

85

> 75% open within the pipe (This excludes the
sediment that is intended to be in the pipe.)

No vegetation or drift obstructing water flow exteriar

to the pipe

No Reinforced Concrete Pipes and Culverts (>/=54")

should have a scour beneath the endwall that exte
into the underside of the culvert more than 12" - als
applicable to wing wall lengths at its base. No
shoulder loss allowed.

Concrete elements have no spalls’ deep and a
surface area greater than 1 sf and the cumulative g
of 1" deep spalls cannot exceed an area of 5 sf for
entire structure.

75% of weep holes are properly functioning.

No construction joints or pipe joints permitting fill
loss.

Retaining Walls
(0.01125)

Safe
Clean
Functional
Stable

90

80% of wall length is free of vegetation.
Concrete elements have no spalls’ deep and a
surface area greater than 1 sf and the cumulative g
of 1" deep spalls cannot exceed an area of 5 sf for
entire surface.

75% of weep holes are properly functioning.

No unsealed cracks or joints greater than ¥2” wide.

nds
50

wrea
the

wrea
the

TIMELINESS PERFORMANCE CRITERIA

TABLE 8

General terms
and conditions
ELEMENT

OUTCOME

PERF.

TARGET (%)

TOLERANCE & CRITERIA

Debris/Road Kill
Removal &Litter

Roadway free
of obstruction

All debris, road kill, litter or other obstructions in the

travel-way are removed within 2 hours of notificatid
or discovery

Removal as directeg 100
by DOT or other Litter Free Road kill and Debris promptly and properly disposed
customers Litter complaints from public or notification from
Department personnel addressed promptly and
thoroughly
All shoulder failures >1 sq ft x 1.5”, all asphalt
pavement potholes or failures greater than 1 sq ft
1.57, all CRC punchouts, and all concrete slabs
broken into 4 or more pieces are repaired in a
Timely temporary manner within 2 days of notification or
Efficient discovery.
Pavement Repairs Efgggc\:/tei}ve 100 All shoulder failures >1 sq ft x 1.5”, all asphalt
Durable pavement potholes or failures greater than 1 sq ft
Safe 1.5”, all CRC punchouts, and all concrete slabs

=]

broken into 4 or more pieces, and slabs with
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movement are repaired in a permanent manner wit
60 calendar days of notification or discovery.

Damaged, non-functioning concrete barriers, impa
attenuators, guardrail, and guiderail must be repair

unties

hin

Ct

pose

g

rs

=

ays

Timely within 7 calendar days following notification or
Guardrail/Guiderail/ | Efficient 100 discovery.
Impact Attenuators/ | Effective _ . .
: Damaged, but functioning concrete barriers, impac
Concrete Barrier Safe ; . e
attenuators and guardrail must be repaired within 3
days following notification or discovery.
Damaged overhead signs and sign structures that
imminent risk to the public must be responded to
immediately and mitigated within 2 hours.
Damaged but functional overhead signs and sign
. structures repaired/replaced within 60 days followir
Timely P .
. . notification or discovery.
Signs Efficient 100
Effective Non-functional Stop, Do Not Enter, Wrong Way an
Safe Yield sighs must be repaired/replaced within 8 hou
following notification or discovery.
All other signs, including posts that are damaged g
missing must be repaired/replaced within five (5) d
following notification or discovery.
. Appurtenance All graffiti on highway appurtenances is removed
Graffiti Removal clear of within 2 calendar days of notification or discovery
raffiti
g 100
Timely Initiating corrective measures within 2 hours for
Emergency . situations that pose an imminent risk to the travelin
Maintenance Efficient public.
Repairs Effective 100
Safe
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Dec 04, 2009 2:27 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C202541

Page 1 of 1

County : Mecklenburg, Cabarrus
Line Item Number Sec Description Quantity Amount
# #
ROADWAY ITEMS
0001 0000800000-N SP  GENERIC MISCELLANEOUS ITEM 60
MAINTENANCE SERVICES
MO
0002 6136000000-E SP GENERIC EROSION CONTROL ITEM 600
LITTER REMOVAL 1-277
SMI
0003 6136000000-E SP  GENERIC EROSION CONTROL ITEM 14,400
LITTER REMOVAL 1-485
SMI
0004 6136000000-E SP GENERIC EROSION CONTROL ITEM 12,768
LITTER REMOVAL 1-85 & I-77
SMI
0005 6136000000-E SP  GENERIC EROSION CONTROL ITEM 400
MOWING 1-277
SMI
0006 6136000000-E SP GENERIC EROSION CONTROL ITEM 7,200
MOWING 1-485
SMI
0007 6136000000-E SP  GENERIC EROSION CONTROL ITEM 6,384
MOWING 1-85 & I-77 SMI

1427/Dec04/Q41812.0/D36816800000/E7

Total Amount Of Bid For Entire Project :
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C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, beirygsgdrn, solemnly swears (or affirms) that neithey rror
any official, agent or employee of the bidder has enteredmt@greement, participated in any collusion, or othertaisen any
action which is in restraint of free competitive biddingamnection with any bid or contract, and that the Bidder intemde
the work with its own bonafide employees or subcontractatssamot bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner alsatitotes the Bidder's certification 8fatus under penalty of

perjury under the laws of the United States in accordancehetbebarment Certification attached, provided that the medra
Certification also includes any required statements comgeexceptions that are applicable.

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

Attest By
Secretary/Assistant Secretary President/Vice R¥eilfssistant Vice President
Sdect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of , 20

NOTARY SEAL

Signature of Notary Public
Of County

State of

My Commission Expires




C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, beingsgdyn, solemnly swears (or affirms) that neitherrtue,
any official, agent or employee of the bidder has entered mytagreement, participated in any collusion, or othertaisen any
action which is in restraint of free competitive biddingamnection with any bid or contract, and that the Bidder intemde
the work with its own bonafide employees or subcontractatssamot bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner alsatitotes the Bidder's certification 8fatus under penalty of

perjury under the laws of the United States in accordancehetbebarment Certification attached, provided that the medra
Certification also includes any required statements comgeexceptions that are applicable.

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Full Name of Firm

Address as Prequalified

Signature of Manager
Witness's Signature Individually

Print or type Witness's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOL L USION AFFIDAVIT, AND DEBARMENT CERTIFICATION
JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, beingstudrn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of tfdeler has entered into any agreement, participated in any
collusion, or otherwise taken any action which isdstraint of free competitive bidding in connection witly &id
or contract, and that the Bidder intends to do the wotlk itd8 own bonafide employees or subcontractors and is not
bidding for the benefit of another contractor.

In addition, execution of this bid in the proper mannsp alonstitutes the Bidder's certification Stus
under penalty of perjury under the laws of the United Statemcaordance with the Debarment Certification
attached, provided that the Debarment Certification ialsludes any required statements concerning exceptiahs t
are applicable

SIGNATURE OF CONTRACTOR (Principal)

Instructions to Prequalified Bidder& Joint Venturers Fill in lines (1), (2) and (3) and executgJoint VenturersFill in lines (1), (2), (3) and
(4) and execute. On Line (1), fill in the nametioé¢ Joint Venture Company. On Line (2), fill irethame of one of the joint venturers and
execute below in the appropriate manner. . Or I(8), print or type the name of the other jointtueers and execute below in the appropriate
manner. On Line (4), fill in the name of the thjoiht venturer, if applicable and execute belowtha appropriate manner.

(€]
Name of Joint Venture
@
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
3
Name of Contractor
Address as prequalified
Signature of Witness or Attest By Signature of Cactior
Print or type Signer's name Print or type Signeaisie
If Corporation, affix Corporate Seal and
@
Name of Contractoffor 3 Joint Venture only)
Address as prequalified
Signature of Witness or Attest By Signature of €actor
Print or type Signer's name Print or type Signeame
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscabedsworn to before me this Subscribed and sveohetore me this
day of 20 day of 20 day of 20
Signature of Notary Public Signature of Notary Rubl Signature of Notary Public
of County of County of County
State of State _of State of

My Commission Expires: My Commis&apires: My Commission Expires:



C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, beihg sivorn, solemnly swears (or
affirms) that neither he, nor any official, agent or &ype of the bidder has entered into any agreement,
participated in any collusion, or otherwise taken any action twlscin restraint of free competitive
bidding in connection with any bid or contract, and that tlael&i intends to do the work with its own
bonafide employees or subcontractors and is not bidding ftyetiefit of another contractor.

In addition, execution of this bid in the proper manner atststitutes the Bidder's certification of
Satus under penalty of perjury under the laws of the United Statexcordance with the Debarment

Certification attached, provided that the Debarmentif@ation also includes any required statements
concerning exceptions that are applicable.

INDIVIDUAL DOING BUSINESSUNDER A FIRM NAME

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Witness's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:




C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, beihg sivorn, solemnly swears (or
affirms) that neither he, nor any official, agent or &ype of the bidder has entered into any agreement,
participated in any collusion, or otherwise taken any action twlsicin restraint of free competitive
bidding in connection with any bid or contract, and that tlael&i intends to do the work with its own
bonafide employees or subcontractors and is not bidding ftyetiefit of another contractor.

In addition, execution of this bid in the proper manner atststitutes the Bidder's certification of
Satus under penalty of perjury under the laws of the United Statescordance with the Debarment
Certification attached, provided that the Debarmentif@ation also includes any required statements
concerning exceptions that are applicable.

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Witness’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the

day of 20

Signature of Notary Public NOTARY SEAL

of County

State of

My Commission Expires:



C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, beihg sivorn, solemnly swears (or
affirms) that neither he, nor any official, agent or &ype of the bidder has entered into any agreement,
participated in any collusion, or otherwise taken any action twisicin restraint of free competitive
bidding in connection with any bid or contract, and that tlael&i intends to do the work with its own
bonafide employees or subcontractors and is not bidding ftyetiefit of another contractor.

In addition, execution of this bid in the proper manner atststitutes the Bidder's certification of
Satus under penalty of perjury under the laws of the United Statescordance with the Debarment

Certification attached, provided that the Debarmentif@ation also includes any required statements
concerning exceptions that are applicable.

PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Witness's name Print or type Signer'senam

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20
Signature of Notary Public NOTARY SEAL
of County
State of

My Commission Expires:




C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written mot@ the Department if at any
time the bidder learns that his certification was eroosevhen he submitted his debarment
certification or explanation that is file with tlbepartment, or has become erroneous because
of changed circumstances.

2. The termscovered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set oue iDéfinitions
and Coverage sections of the rules implementing Exec@nder 12549. A copy of the
Federal Rules requiring this certification and detailingdé@nitions and coverages may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, thawii not knowingly enter into
any lower tier covered transaction with a person whalebarred, suspended, declared
ineligible, or voluntarily excluded from participatiom NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further eggtbat by submitting this form
he will include the Federal-Aid Provision titl&equired Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered trahsas.

5. The prequalified bidder may rely upon a certification of diggpant in a lower tier covered
transaction that he is not debarred, suspended, ineligiblegluntarily excluded from the
covered transaction, unless he knows that the cetiifitas erroneous. The bidder may
decide the method and frequency by which he will determivee dligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to regsiablishment of a system of
records in order to render in good faith the certificatiequired by this provision. The
knowledge and information of a participant is not requiredximeed that which is normally
possessed by a prudent person in the ordinary course of sudesmgs.

7. Except as authorized in paragraph 6 herein, the Departnagntemminate any contract if the
bidder knowingly enters into a lower tier covered temt®n with a person who is
suspended, debarred, ineligible, or voluntarily excluded farticipation in this transaction,
in addition to other remedies available by the Federat@Guonent.



C202541 Execution of Bid, Noncollusion Affidavit and DebamntCertification
Mecklenburg and Cabarrus Counties
08/08/08

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledgd belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for deliardesmtared ineligible, or
voluntarily excluded from covered transactions by any Fediepartment or agency;

b. Have not within a three-year period preceding this prodesah convicted of or had a civil
judgment rendered against them for commission of frawariminal offense in connection
with obtaining, attempting to obtain, or performing a pulfieederal, State or local)
transaction or contract under a public transaction; wolabf Federal or State antitrust
statutes or commission of embezzlement, theft, fgrdmibery, falsification or destruction
of records; making false statements; or receiving simieperty;

c. Are not presently indicted for or otherwise criminallyawilly charged by a governmental
entity (Federal, State or local) with commission afy of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this propbsal one or more public
transactions (Federal, State or local) terminatedduse or default.

e. Will submit a revised Debarment Certification immediaté his status changes and will
show in his bid proposal an explanatfonthe change in status.

If the prequalified bidder cannot certify that he is notadedal, he shall provide an explanation
with this submittal. An explanation will not necesaresult in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarmestifecation will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this azatibn.




1-18-08
Z-13

Contract No C202541

County (ies): name

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Execution of Contract and Bonds
Approved asto Form:

Attorney General

Signature Sheet (Bid - Acceptance by Department)
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